
TABLE OF CONTENTS

PROJECT: Smith High School Visitor Bleachers Replacement
Guilford County Schools
Greensboro, North Carolina
DKA Project No. 1424A

January 5, 2018 – Bid Documents

INTRODUCTION INFORMATION:

Section

000101	Title Page	1 pages
000110	Table of Contents	000110 – 1 through 3

PROCUREMENT REQUIREMENTS:

Section

	Advertisement for Bids	2 pages
004113	Bid Form	004113 – 1 through 3
004313	Bid Bond Form	004313 – 1 through 2
	A701-1997 Instructions to Bidders	7 pages
	Affidavit of E-Verification	1 page
	Participation by Minority and Women Owned Businesses (MWBE)	10 pages
	Identification of MWBE Participation	1 page
	Affidavit A	4 pages
	Affidavit B	1 page
	NC Iran Divestment Act	4 pages
	Report of Subsurface Exploration, dated April 12, 2017	32 pages

CONTRACTING REQUIREMENTS:

Section

006211	Submittal Transmittal Form	006211 – 1 page
006276	Pay Application Cover Sheet	006276 – 1 through 2
006276.13	County Sale and Use Tax Report APPENDIX A	006276.13 – 1 through 2
006319	Request for Clarification	006319 – 1 page
006325	Substitution Request Form	006325 – 1 through 3
006357	Change Order Request Form	006357 – 1 page
006513	Certificate of Compliance	006513 – 1 page

006523	Contractor's General Warranty	006523 – 1 page
006553	Sealant Work Guarantee	006553 – 1 page
006573	Certificate of Non Use of Asbestos-containing Products	006573 – 1 page
007300	General Conditions Amendment Request	007300 – 1 page
	Standard Form of Agreement between Owner & Contractor	7 pages
	General Conditions of the Contract for Construction	63 pages
	Performance and Payment Bonds	5 pages
	APPENDIX E MBE Documentation for Contract Payments	1 page
	HUB Participation Report Construction Template	1 page

SPECIFICATIONS:

DIVISION 1 GENERAL REQUIREMENTS

011100	Summary of Work	011100 – 1 through 2
011400	Work Restrictions	011400 – 1 through 4
012100	Allowances	012100 – 1 through 4
012200	Unit Prices	012200 – 1 through 5
012300	Bid Alternates	012300 -1 through 3
012500	Substitutions Procedures	012500 – 1 through 3
012600	Modification Procedures	012600 – 1 through 4
012613	Request for Information	012613 – 1 page
012900	Payment Procedures	012900 – 1 through 5
013100	Project Management & Coordination	013100 – 1 through 8
013200	Construction Progress Documentation	013200 – 1 through 10
013216	Construction Schedule & Reports	013216 – 1 through 13
013300	Submittals	013300 – 1 through 8
013513	Special Project Procedures	013513 – 1 through 4
013513-01	Name Tag Template	013513-01 1 page
013513-02	GCS Board Policy – No Use of Tobacco Products	013513-02 1 page
015200	Construction Facilities	015200 – 1 through 10
017300	Execution	017300 – 1 through 11
017419	Construction Waste Management	017419 – 1 through 5
017700	Closeout Procedures	017700 – 1 through 11
017719	Closeout Requirements	017719 – 1 page

017701	O&M Binder Cover	017701 – 1 page
017702	O&M Binder Spine	017702 – 1 page
017703	O&M Schedule of Documents	017703 – 1 through 6
017719	Closeout Requirements	017719 – 1 page
017836	Warranties	017836 – 1 through 5
017836A	Warranty Binder Cover	017836A – 1 page
017836B	Warranty Binder Spine	017836B – 1 page
017836C	Warranty Schedule	017836C – 1 through 4
017900	Demonstration and Training	017900 – 1 through 3

DIVISION 2 EXISTING CONDITIONS

Section

024119	Selective Demolition	024119 – 1 through 6
--------	----------------------	----------------------

DIVISION 13 SPECIAL CONSTRUCTION

133416	Grandstands and Bleachers	133416 – 1 through 8
--------	---------------------------	----------------------

DIVISION 31 EARTHWORK

Section

311000	Selective Site Demolition	311000 – 1 through 5
312000	Earth Moving	312000 – 1 through 14
312500	Erosion & Sediment Controls	312500 – 1 through 5

DIVISION 32 EXTERIOR IMPROVEMENTS

Section

329000	Planting	329000 – 1 through 17
--------	----------	-----------------------

DIVISION 33 UTILITIES

Section

334000	Storm Drainage Utilities	334000 – 1 through 5
--------	--------------------------	----------------------

END OF TABLE OF CONTENTS