

TABLE OF CONTENTS

Contents

ADVERTISEMENT FOR BIDS	00100-1
INFORMATION FOR BIDDERS	00110-1
BID	00310-1
BID BOND	00440-1
CONTRACT AGREEMENT	00510-1
PAYMENT BOND	00610-1
PERFORMANCE BOND	00615-1
NOTICE OF AWARD	00620-1
NOTICE TO PROCEED	00630-1
CHANGE ORDER AGREEMENT	00640-1
PARTIAL PAYMENT ESTIMATE	00650-1
GENERAL CONDITIONS	00700-1
ARTICLE 1 - DEFINITIONS	00700-1
1.1 ACCEPTANCE	00700-1
1.2 ACCEPTANCE OF WORK	00700-1
1.03 ADDENDA	00700-1
1.4 AGREEMENT	00700-1
1.5 APPLICATION FOR PAYMENT	00700-1
1.06 BID	00700-1
1.07 BIDDER	00700-2
1.08 BONDS	00700-2
1.9 CHANGE ORDER	00700-2
1.10 CONTRACT DOCUMENTS	00700-2
1.11 CONTRACT PRICE	00700-2
1.12 CONTRACT TIME	00700-2
1.13 CONTRACTOR	00700-2
1.14 CPM	00700-2
1.15 DAY	00700-2
1.16 DEFAULT	00700-2
1.17 DEFECTIVE	00700-3
1.18 DRAWINGS	00700-3
1.19 EFFECTIVE DATE OF THE AGREEMENT	00700-3
1.20 ENGINEER	00700-3
1.21 FIELD ORDER	00700-3
1.22 FINAL CERTIFICATE	00700-3
1.23 GUARANTY	00700-3
1.24 MANUFACTURER'S REPRESENTATIVE	00700-3
1.25 MODIFICATION	00700-3
1.26 NOTICE OF AWARD	00700-4
1.27 NOTICE TO PROCEED	00700-4
1.28 OWNER	00700-4

METROPOLITAN SEWER SUBDISTRICT

1.29	PROJECT	00700-4
1.30	RESIDENT PROJECT REPRESENTATIVE	00700-4
1.31	RESIDENT PROJECT SUPERINTENDENT.....	00700-4
1.32	SHOP DRAWINGS.....	00700-4
1.33	SPECIFICATIONS.....	00700-4
1.34	SUBCONTRACTOR	00700-5
1.35	SUBSTANTIAL COMPLETION	00700-5
1.36	WARRANTY.....	00700-5
1.37	WORK.....	00700-5
ARTICLE 2 - PRELIMINARY MATTERS.....		00700-5
2.01	AWARD.....	00700-5
2.2	EXECUTION OF AGREEMENT	00700-5
2.3	DELIVERY OF BONDS AND INSURANCE CERTIFICATES.....	00700-6
2.4	FORFEITURE OF BID SECURITY.....	00700-6
2.5	COPIES OF DOCUMENTS.....	00700-6
2.6	COMMENCEMENT OF CONTRACT TIME, NOTICE TO PROCEED	00700-6
2.7	STARTING THE PROJECT.....	00700-6
2.8	BEFORE STARTING CONSTRUCTION.....	00700-7
2.9	QUALIFICATION OF SUBCONTRACTORS, SUPPLIERS AND SUPPLIES	00700-7
ARTICLE 3 - INTENT OF CONTRACT DOCUMENTS		00700-8
3.01	INTENT.....	00700-8
3.02	REUSE OF DOCUMENTS.....	00700-9
ARTICLE 4 - AVAILABILITY OF LANDS: SUBSURFACE CONDITIONS: REFERENCE POINTS.....		00700-9
4.1	AVAILABILITY OF LANDS.....	00700-9
4.2	UNFORESEEN SUBSURFACE CONDITIONS	00700-9
4.3	REFERENCE POINTS.....	00700-10
ARTICLE 5 - BONDS AND INSURANCE.....		00700-10
5.1	PERFORMANCE AND PAYMENT BONDS.....	00700-10
5.2	CONTRACTOR'S INSURANCE REQUIREMENTS	00700-10
5.3	CONTRACTUAL LIABILITY INSURANCE.....	00700-11
5.4	ACCEPTANCE OF INSURANCE.....	00700-11
5.5	PARTIAL UTILIZATION - PROPERTY INSURANCE.....	00700-12
ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES		00700-12
6.1	SUPERVISION AND SUPERINTENDENCE	00700-12
6.2	CONCERNING SUBCONTRACTORS.....	00700-12
6.3	PATENT FEES AND ROYALTIES	00700-13
6.4	SAFETY AND PROTECTION.....	00700-13
6.5	EMERGENCIES.....	00700-14
6.6	CONTINUING THE WORK DURING DISPUTES.....	00700-15
6.7	INDEMNIFICATION AGAINST CLAIMS BY THIRD PARTIES	00700-15
6.8	LABOR, MATERIALS AND EQUIPMENT	00700-16
6.09	PERMITS.....	00700-16
6.10	LAWS AND REGULATIONS.....	00700-16
6.11	TAXES.....	00700-17
6.12	USE OF PREMISES.....	00700-17
6.13	RECORD DOCUMENTS.....	00700-17
6.14	SHOP DRAWINGS.....	00700-18
ARTICLE 7 - WORK BY OTHERS.....		00700-19
7.1	OWNER MAY PERFORM ADDITIONAL WORK	00700-19
7.2	CONTRACTOR'S DUTY TO INSPECT WORK BY OWNER OR OTHERS.....	00700-19
7.3	CONTRACTOR'S RIGHT TO NOTICE OF WORK BY OTHERS.....	00700-19
7.4	CONTRACTOR'S RESPONSIBILITY TO COORDINATE.....	00700-20
7.5	ALL CONTRACTORS REQUIRED TO COORDINATE.....	00700-20

METROPOLITAN SEWER SUBDISTRICT

ARTICLE 8 - OWNER'S RESPONSIBILITIES 00700-20

8.1 COMMUNICATION THROUGH ENGINEER..... 00700-20

8.2 SUCCESSOR ENGINEER SAME STATUS..... 00700-20

8.3 DATA FURNISHED BY OWNER..... 00700-20

8.4 DUTY FOR LANDS, SURVEYS, REFERENCE POINTS..... 00700-20

8.5 DUTY FOR CHANGE ORDERS..... 00700-20

8.6 RIGHT TO STOP OR SUSPEND WORK..... 00700-20

8.7 RESPONSIBILITY FOR CERTAIN TESTS, INSPECTIONS 00700-21

ARTICLE 9 - ENGINEER'S STATUS, DUTIES AND RESPONSIBILITIES DURING CONSTRUCTION 00700-21

9.1 ENGINEER'S STATUS AND AUTHORITY..... 00700-21

9.2 DUTIES AND RESPONSIBILITIES OF THE ENGINEER 00700-21

9.3 RESIDENT PROJECT REPRESENTATIVE 00700-22

9.4 DECISIONS ON DISAGREEMENTS 00700-23

9.5 LIMITATIONS ON ENGINEER'S RESPONSIBILITIES..... 00700-23

ARTICLE 10 - CHANGES IN THE WORK..... 00700-24

10.1 OWNER CHANGES..... 00700-24

10.2 ENGINEER TO MAKE CERTAIN MINOR CHANGES..... 00700-24

10.3 UNAUTHORIZED CHANGES..... 00700-24

10.4 OWNER TO EXECUTE..... 00700-24

10.5 CONTRACTOR TO NOTIFY SURETY 00700-24

10.6 ENGINEER RESPONSIBILITIES FOR CHANGES..... 00700-25

10.7 CONTRACTOR RESPONSIBILITIES FOR CHANGES 00700-25

ARTICLE 11 - CHANGE OF THE CONTRACT PRICE 00700-26

11.1 CONTRACT PRICE INCLUSIVE 00700-26

11.2 CLAIM FOR CHANGE IN PRICE, NOTICE REQUIRED 00700-26

11.3 EVALUATION OF WORK..... 00700-26

11.4 CREDIT AND ADDITIONS..... 00700-27

11.5 COST OF THE WORK..... 00700-27

11.6 ADJUSTMENT OF UNIT PRICES 00700-30

ARTICLE 12 - CHANGE OF THE CONTRACT TIME 00700-30

12.1 NOTICE TO OWNER BY CONTRACTOR OF PROBABLE DELAY 00700-30

12.2 CLAIM FOR TIME..... 00700-30

12.3 REQUIREMENTS FOR EXTENSION 00700-30

12.4 LIMITATIONS ON CLAIMS FOR DAMAGES FOR DELAY 00700-32

ARTICLE 13 - TESTS AND INSPECTIONS: CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 00700-32

13.1 ACCESS TO WORK 00700-32

13.2 TESTS AND INSPECTIONS..... 00700-32

13.3 UNCOVERING WORK..... 00700-33

13.4 OWNER MAY STOP THE WORK..... 00700-33

13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK 00700-33

13.6 CORRECTION PERIOD AND GUARANTEE 00700-34

13.7 ACCEPTANCE OF DEFECTIVE WORK 00700-35

13.8 NEGLECTED WORK BY CONTRACTOR..... 00700-35

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION..... 00700-35

14.1 CONTRACTOR'S WARRANTY OF TITLE..... 00700-35

14.2 PROCEDURE FOR SUBMITTAL AND APPROVAL OF APPLICATIONS FOR PAYMENT 00700-35

14.3 SUBSTANTIAL COMPLETION..... 00700-39

14.4 PARTIAL UTILIZATION 00700-40

14.5 APPLICATION FOR FINAL PAYMENT..... 00700-41

14.6 FINAL INSPECTION 00700-41

14.7 APPROVAL OF FINAL PAYMENT..... 00700-41

14.8 CONTRACTOR'S CONTINUING OBLIGATION 00700-42

14.9 WAIVER OF CLAIMS 00700-42

METROPOLITAN SEWER SUBDISTRICT

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 00700-42

 15.1 OWNER MAY SUSPEND..... 00700-42

 15.2 OWNER MAY TERMINATE..... 00700-42

 15.3 CONTRACTOR MAY STOP WORK OR TERMINATE..... 00700-43

ARTICLE 16 - MISCELLANEOUS 00700-44

 16.01 NOTICES..... 00700-44

 16.2 COMPUTATION TIME..... 00700-44

 16.3 NOTICE OF INJURY OR DAMAGE..... 00700-44

 16.4 CUMULATIVE RIGHTS AND REMEDIES, SURVIVAL OF CONTRACT PROVISIONS..... 00700-44

SUPPLEMENTAL CONDITIONS 00800-1

 SC 1. SEQUENCE OF THE WORK..... 00800-1

 SC 2. EXISTING UTILITIES 00800-1

 SC 3. WORK TO BE EXECUTED BY CONTRACTOR'S FORCES..... 00800-2

 SC 4. TIME FOR COMPLETION AND LIQUIDATED DAMAGES..... 00800-2

 SC 5. "OR EQUAL" CLAUSE 00800-3

 SC 6. RETAINAGE 00800-3

 SC 7. INSPECTION 00800-4

 SC 8. DRAWINGS AND SPECIFICATIONS 00800-4

 SC 9. INSURANCE 00800-5

 SC 10. PROJECT COORDINATION MEETINGS..... 00800-7

 SC 11. CONSTRUCTION SCHEDULE 00800-7

SPECIAL PROVISIONS SP-1

ADDENDA (AS ISSUED)..... 00900-1

SCHEDULE OF DRAWINGS 00950-1

TECHNICAL SPECIFICATIONS

SECTION	TITLE	NO. OF PAGES
01010	SUMMARIES OF WORK.....	3
01140	PROJECT ACCESS AND RESTRICTIONS.....	1
01200	PROJECT MEETINGS	1
01270	MEASUREMENT AND PAYMENT	5
01300	SUBMITTALS	3
01340	SHOP DRAWINGS, WORKING DRAWINGS, AND SAMPLES.....	7
01410	REGULATORY REQUIREMENTS AND REFERENCES.....	2
01510	TEMPORARY UTILITIES	1
01550	VEHICULAR ACCESS AND TRAFFIC CONTROL	1
01560	TEMPORARY BARRIERS AND CONTROLS	2
01570	ENVIRONMENTAL PROTECTION.....	1
01660	MATERIAL STORAGE AND HANDLING	1
01700	PROJECT CLOSEOUTS.....	1
01720	PROJECT RECORD DRAWINGS.....	3
01725	EXISTING UTILITIES.....	2
01740	CLEANING	1
02070	EROSION AND SEDIMENTATION CONTROL	6
02100	CLEARING AND GRUBBING	3
02221	TRENCH EXCAVATIONS, BEDDING AND BACKFILL.....	5
02240	DEWATERING.....	1
02250	SHEETING AND BRACING	1
02512	MILLING ASPHALT PAVEMENTS.....	3
02575	PAVEMENT REMOVAL AND REPAIR	3
02730	SANITARY SEWER SYSTEMS	9
02731	DUCTILE IRON SEWER PIPES	5
02732	POLYVINYL CHLORIDE PIPES	3
02733	SANITARY SEWER SERVICE CONNECTIONS.....	3
02770	CONCRETE CURB AND GUTTER.....	2
02900	LANDSCAPE RESTORATION.....	6
03310	GROUTS.....	1