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DIVISION 00 P! MENT AND DOCUMENTS
SECTION 00 72 00 - GENERAL CONDITIONS

1. GENERAL

REFER TO OWNER CONTRACT.

SECTION 00 73 16 - INSURANCE REQUIREMENTS

1. GENERAL

1.1 CERTIFICATE OF INSURANCE
REFER TO OWNER CONTRACT FOR ALL INSURANCE REQUIREMENTS.

A PROVIDE FOR ADDITIONAL INSURED FOR THE FOLLOWING:
1. BERGMEYER ASSOCIATES INC.

DIVISION 01: LRI ENTS

00 - GENERAL REQUIREMENT:
1. GENERAL
1.1 GENERAL REQUIREMENTS
A COSNTRACTOR SHALL COORDINATE USE OF PREMISES W/ OWNER, INCLUDING 8UT NOT LIMITED TO:
1. STORAGE
2. STAGING
3. PARKING
4. DEMOLITION AND CONSTRUCTION WASTE MANAGEMENT, INCLUDING RECYCLING
5. OTHER REQUIRED USES

L

THE FOLLOWING SPECIFICATIONS ARE GENERAL IN NATURE AND ALLOW CONTRACTOR TO SELECT MANUFACTURERS FOR
MATERIALS ON THE BASIS OF COST AND AVALABILITY OF SUCH MATERIALS UNLESS PRESELECTED MANUFACTURERS ARE
INDICATED AND ITEMS INDICATED AS SUPPUED BY OWNER

IT S UNDERSTOOD THAT THE OWNER MAY BE PURCRASING AND/OR INSTALLING MATERIALS, EQUIPMENT AND FURNISHINGS
UNDER SEPARATE CONTRACT. THIS CONTRACT SHALL COOPERATE WITH THE OWNER TO ALLOW THE DELIVERY AND
INSTALLATION OF SUCH MATERIALS, EQUIPMENT AND FURNISHINGS 8Y OTHER CONTRAGTORS AND SUPPLIERS WHICH
COMMENGE PRIOR TO FINAL ACCEPTANCE OF THE REMODELED SPAGE BY OWNER SO AS TO ASSURE THE OWNER OF THE
EARLIEST POSSIBLE COMPLETION DATE.

THE CONTRACT DOCUMENTS ARE INTENDED TO INCLUDE ESTHER DIRECTLY OR BY IMPLICATION ALL ITEMS REQUIRED FOR
THE PROPER EXECUTION AND COMPLETION OF THE WORK. THE GENERAL CONTRACTOR SHALL

PROVIDE ALL LABOR. MATERIAL AND EQUIPMENT TO COMPLETE THE WORK AS SHOWN AND SPECIFIED IN THE CONTRACT
DOCUMENTS

o
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THE CONTRACTOR 1S SOLELY RESPONSIBLE FOR THE COMPLETE COORDINATION OF THE WORK AND REQUIRED TRADES SO
THAT NO PART OF THE WORK SHALL BE LEFT IN AN UNFINISHED STATE AS A RESULT OF LACK OF CODRDINATION,
DISAGREEMENTS BETWEEN THE PARTIES PERFORMING THE WORK, OR ANY OTHER REASON
THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR OBTAINING ACCESS TO THE SITE TO DETERMINE AND VERIFY THE
EXISTING CONDITIONS, MATERIALS, SYSTEMS, SIZES, DIMENSIONS, QUANTITIES, LAYOUTS, LOCATIONS, AND POTENTIAL
LIMITATIONS FOR THE PERFORMANCE OF THE WORK COMPLETED HEREIN
THESE DRAWINGS ARE NOT TO BE SCALED. IF THE REQUIRED DIMENSIONS OR INFORMATION CANNOT BE FOUND HEREIN,
THE ARCHITECT SHALL BE REQUESTED TO INTERPRET THE DOCUMENTS. AND HIS INTERPRETATIONS SHALL BE FINAL AND
BINDING.
THE GENERAL CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL TRASH AND RECYCLING REMOVAL FROM THE
DEMISED PREMISES AT THE END OF WORKING DAY. COORDINATE WITH OWNER AND LANDLORD.
THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIR OR REPLACEMENT FOR ANY DAMAGE CAUSED BY HiM OR
HIS SUB-CONTRACTORS TO EXISTING WORK IN PLACE
THE GENERAL CONTRACTOR IS RESPONSIBLE FOR PROVIDING TEMPORARY BRACING, AS NECESSARY TO ENSURE THE
ngTICAL AND LATERAL STABILITY OF THE ENTIRE STRUCTURE OR A PORTION TREREOF DURING CONSTRUGTION AS
ECESSARY
- THE GENERAL CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL ENGINEERING SERVICES REQUIRED BY CODE INCLUDING
BUT NOT LIMITED TO DESIGN, INSPEGTION, AND CERTIFICATION
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NOTES REGARDING INSPECTION OF EXISTING SPACES/BUILDING

A WHILE THE SIZE AND LOCATION OF NEW WORK AND EQUIPMENT IN THE EXISTING BUILDING HAS BEEN INDICATED ON THE
DRAWINGS AS ACCURATELY AS POSSIBLE, THE CONTRACTOR SHALL ADJUST HIS WORK AS REQUIRED TO AVOID EXISTING
DUCTS, PIPES, CONDUITS, STRUCTURAL MEMBERS AND THE LIKE NOT SHOWN ON THE PLANS. CONTRACTOR SHALL ADAPT
HIS WORK TO MEET ALL ACTUAL CONDITIONS ON THE SITE AND IN THE EXISTING BUILDING WITHOUT ITIONAL COST TO
THE TENANT.

CONTRACTOR SHALL INSPECT THE PREMISES AND MAKE A DETAILED EXAMINATION OF ALL LOCAT}

TO BE INSTALLED. CONTRACTOR SHALL YERIFY LOCATION OF ALL UTILITIES AND SHALL NOTIFY ARCHITE!
DISCREPANCIES PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL BE RESPONS) 5 D

o

o
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AFTER INSPECTING THE PREMISES AND EXAMINING THE DRAWINGS, THE COR TR/
ARCHITECT OF ANY DEFECTS, DISCH , PROBLEMS, UNt

INSTALLATION OF NEW WORK. CONTRACTOR SHALL AWAIT RESOLUTION PRIOR TO
BE RESPONSIBLE FOR ALL CHANGES NECESSARY WITHOUT ADDITIONAL COST TO THE
THE ARCHITECT.
NO EXTRAS WILL BE ALLOWED FOR CLAIMS DUE TO UNFORESEEN OR UNANTICIPATED (%
BEEN DISCOVERED BY EACH CONTRACTOR DURING INSPECTION OF THE SITE, DURING 8If%
COMMENCEMENT OF THE WORK

1.3 REGULATORY REQUIREMENTS

H
E NEGLECTS TO

HIONS WHICH GOULD HAVE
j, PERIOD AND PRIOR TO THE

o

A. ALL WORK IS TO BE PERFOI
REGULATIONS. THE CONT

ITH GOVERNING LOCAL B
AINING ANY REQUIRED
BY OWNER.

N BARRIGADES (ALL NECESSARY LIGHTS, SIGN, ETC.)
LANDLORD REQUIREMENTS AND OBTAIN AL

DING CODES AND
VILDING PERMITS FOR THE

RMED AND INSTALLED IN COM|
ACTOR SHALL BE R

REQUIRED PERMITS
1.4 BASE BUILDING COORDINATION

ITH THE EXISTING PERIMETER WALLS, STRUCTURAL FRAMING,
PONENTS AS APPLICABLE.

R,
. ADDITIONS, REINFORCEMENTS, OR MODIFICATIONS TO LANDLORD'S STRUCTURE, PIPING, CONDUIT, OR
OMMODATE OWNER'S WORK, INCLUDING SLAB INFILL, SHALL NOT BE PERFORMED WITHOUT IN EACH
TAINING LANDLORD'S PRIOR WRITTEN APPROVAL. OWNER SHALL LEAVE LANDLORD'S STRUCTURE AS
R THAN THE ORIGINAL DESIGN AND WITH FINISHES UNIMPAIRED. LANDLORD MAY REQUIRE THAT
IRAL OR MECHANICAL/ELECTRICAL MODIFICATIONS BE PERFORMED BY LANDLORD'S CONTRACTOR
ONTRACT TO OWNER AT OWNER'S EXPENSE AND LANDLORD MAY FURTHER REQUIRED THAT ENGINEERING
p1S. REVIEW, OR DESIGN BE PERFORMED BY LANDLORD'S ENGINEER AT OWNER'S EXPENSE. [F CHANGES ARE MADE

RA CARE MUST BE TAKEN TO CONTROL DUST, NOISE AND SAFETY OF WCRKMEN, PATRONS, TENANTS, ETC. GENERAL

ONTRACTOR SHMALL PROPERLY PROTECT WORK FOR PUBLIC SAFETY AND AGAINST ACCIDENT, WEATHER OR ANY OTHER
HAZARD WITH LIGHTS, GUARD RAILS, £TC. AS NECESSARY (TEMPORARY BARRICADE If NEEDED). ANY DAMAGE BETWEEN

CONSTRUCTION LINE & TEMPORARY BARRICADE SHALL BE REPAIRED OR REPLACED AT G.C.'S EXPENSE.

1.5 COORDINATION

. COORDINATE THE WORK OF ALL TRADES.

PREPARE COORDINATION DRAWINGS FOR AREAS ABOVE CEILINGS WHERE CLOSE TOLERANCES ARE REQUIRED
BETWEEN BUILDING ELEMENTS AND MECHANICAL AND ELECTRICAL WORK.

VERIFY LOCATION OF UTILITIES AND EXISTING CONDITIONS. NOTIFY ARCHITECT OF CONDITIONS DIEFERING FROM
THOSE INDICATED ON THE DRAWINGS.

VERIFY DIMENSIONS ON DRAWINGS WITH DIMENSIONS AT THE PROJECT. DO NOT SCALE DRAWINGS
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1.6 CUTTING AND PATCHING

PROVIDE CUTTING AND PATCHING WORK TO PROPERLY COMPLETE THE PROJECT.

DO NOT REMOVE OR ALTER STRUCTURAL COMPONENTS WITHOUT WRITTEN APPROVAL.

GUT WITH TOOLS APPROPRIATE FOR MATERIALS TO BE CUT.

PATCH WITH MATERIALS AND METHODS TO PRODUCE PATCH WHIGH IS NOT VISIBLE FROM A DISTANCE OF FIVE FEET.
DO NOT CUT AND PATCH IN A MANNER THAT WOULD RESULT IN A FAILURE OF THE WORK TO PERFORM AS INTENDED,
DECREASE FIRE PERFORMANGE, DECREASE ACOUSTICAL PERFORMANCE, DECREASE ENERGY PERFORMANCE,
DECREASEQPERATIONAL LIFE, OR DECREASE SAFETY FACTORS.

1.7 FIELD ENGINEERING

moom>

A VERIFY AND LOCATE UTILITIES, EXISTING FACILITIES, AND EQUIPMENT.
B. SURVEY AND LAYOUT IMPROVEMENTS, UTILITIES, STRUCTURES, AND COMPONENTS,

1.8 PROJECT MEETINGS

A. ARRANGE FOR A PRECONSTRUCTION CONFERENCE PRIOR TO START OF CONSTRUCTION. MEETING SHALL BE ATTENDED
BY WNER, ARCHITECT, CONTRACTOR, AND MALOR SUBCONTRACTORS.

B. ARRANGE FOR PROGRESS MEETINGS ONCE A MONTH DURING CONSTRUCTION, PRIOR TO APPLICATION FOR PAYMENT.
RECORD MINUTES AND DISTRIBUTE PROMPTLY,

1.9 REQUEST FOR INTERPRETATION (RFT'S}

A PROCEDURE: IMMEDIATELY ON DISCOVERY OF THE NEED FOR INTERPRETATION OF THE CONTRACT DOCUMENTS, AND 1F
NOT POSSIBLE TO REQUEST INTERPRETATION AT PROJECT MEETING, PREPARE AND SUBMIT AN RF| IN THE FORM
SPECIFIED,

RFT'S SHALL ORIGINATE WITH CONTRACTOR. RFI'S SUBMITTED BY ENTITIES OTHER THAN CONTRAGTOR WILL BE
RETURNED WITH NO RESPONSE.

CONTENT OF THE RFI SHALL INCLUDE A DETAWLED, LEGIBLE DESCRIPTION OF ITEM NEEDING INTERPRETATION,
ARCHITECT WILL REVIEW EACH RF1, DETERMINE ACTION REQUIRED, AND RETURN {T. ALLOW THREE WORKING DAYS FOR
ARCHITECT'S RESPONSE FOR EACH RFI. RFIS RECEIVED AFTER 1:00 P.M. WiLL BE CONSIDERED AS RECEIVED THE
FOLLOWING WORKING DAY.

THE FOLLOWING RFI'S WILL BE RETURNED WITHOUT ACTION:

o0 ®
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1. REQUESTS FOR APPROVAL OF SUBMITTALS.
2. REQUESTS FOR APPROVAL OF SUBSTITUTIONS.
3. REQUESTS FOR COORDINATION INFORMATION ALREADY INDICATED IN THE CONTRACT DOGLMENTS.

1.6 PRODUCT DATA

A SUBMIT ELECTRONIC PRODUCT DATA SUBMITTALS IN PDF FORMAT ONLY. MARK EACH COPY OF STANDARD PRINTED
DATATO IDENTIFY PERTINENT PRODUCTS REFERENCED TO PROJECT MANUAL SECTION AND ARTICLE NUMBER.
SHOW REFERENCE STANDARDS, PERFORMANCE CHARACTERISTICS AND CAPACITIES WIRING AND PIPING
DIAGRAMS AND CONTROLS COMPONENT PARTS FINISHES DIMENSIONS AND REQUIRED CLEARANGES,

1.7 MATERIAL SAFETY DATA SHEET (MSDS)

A SUBMIT A MSDS THAT STATES ALL PHYSICAL PROPERTIES OF THE SPECIFIC PRODUCT OR ASSEMBLY THAT IS
SUBMITTED. IF THE V.0.C. VALUE IS NCT EXPLICITLY SHOWN ON THE MSDS SUBMIT ADDITIONAL INFORMATION AS
REQUIRED TO VARY THE V.O.C. QUANTITIES OF THE PRODUCT OR ASSEMEBLY.

18 MOCK.UPS

A ERECT FIELD SAMPLES AND MOCK-UPS ON SITE IN ACCORDANCE WITH REQUIREMENTS WHERE INCLUDED IN
SPECIFICATION SECTION

1.9 SCHEDULE OF VALUES
A, THE GENERAL CONTRACTOR SHALL SUBMIT A (1) ONE HARD COPY AND ONE (1) ELECTRONIC COPY OF THE

SCHEDULE OF VALUES WITHIN 14 DAYS AFTER THE AWARD OF CONTRACT, AND AT LEAST 10 BUSINESS DAYS PRIOR
TO SUBMITTING APPLICATIONS FOR PAYMENT

o

SHOW A LINE ITEM FOR EACH SECTION USED IN THIS SPECIFICATION THAT IS SUBDIVIDED INTO MATERIAL, LABOR,
AND QVERREAD AND PROFIT. CONTRACTOR TO PROVIDE PERCENTAGE OF TOTAL GOMPLETION AND PERCENTAGE
OF COMPLETION ACHIEVED FOR EACH PROGRESS PAYMENT. PROVIDE UNIT COSTS FOR MATERIAL AND LABOR.

o

FOR EACH LINE ITEM SHOW ALL SUB CONTRACTORS. MATERIAL SUPPLIERS AND THE AMOUNTS TO BECOME DUE
EACH

I

TEMIZED SEPARATE LINE ITEM COSTS FOR EACH OF THE FOLLOWING GENERAL COSTS:
PERFORMANGE AND PAYMENT BONDS

FIELD SUPERVISION

TEMPORARY UTILITIES AND CONTROLS.

TEMPORARY CONSTRUCTION

DAILY CLEANING

GENERAL CONTRACTOR OVERHEAD AND PROFIT

LIST ALLOWANCES SEPARATELY

1.10 APPLICATION FOR PAYMENT

RPN

A SUBMIT APPLICATION TO OWNER AT LEAST TEN (10) DAYS BEFORE THE DATE ESTABLISHED FOR £ACH
PROGRESS PAYMENT PER ARTICLE § OF THE AlA DOGUMENT A201"GENERAL CONDITIONS OF THE CONTRACT
FOR CONSTRUGTION®

SUBMIT AN ADJUSTED SCHEDULE OF VALUES FOR EACH LINE ITEM WHERE PAYMENT IS REQUESTED SHOWING
THE FOLLOWING:

4.
5.
6.

REQUESTS FOR ADJUSTMENTS IN THE CONTRACT TIME OR THE CONTRACT SUM 1. MONETARY AMOUNTS REQUESTED FOR THE PROGRESS PAYMENT
REQUESTS FOR INTERPRETATION OF ARCHITECT'S ACTIONS ON SUBMITTALS. 2. PERCENTAGE OF COMPLETION ACHIEVED FOR THE PROGRESS PAYMENT
INGOMPLETE RFI'S OR RFIS WITH NUMEROUS ERRORS. 3. TOTAL PERCENTAGE OF COMPLETION AT THE DATE OF PROGRESS PAYMENT REQUEST

1.0 QUALITY ASSURANGE

A, ENGAGE AND PAY FOR TESTING AGENCIES AS REQUIRED. REFER TO INDIVIDUAL SECTIONS FOR ADDITIONAL
REQUIREMENTS.

1.41 TEMPORARY FAGILITIES
A. MAINTAIN EGRESS WITHIN AND ARGUND CONSTRUCTION AREAS.
B. MAINTAIN FIRE ALARM SYSTEMS IN OPERATION DURING CONSTRUCTION,
C. PROVIDE FIRE EXTINGUISHERS IN WORK AREAS DURING CONSTRUCTION.
D. PROVIDE TEMPORARY PROTECTION FOR ADJACENT CONSTRUCTION. PROMPTLY REPAIR ANY DAMAGE AT NO
ADDITIONAL COST TO THE OWNER.
1.12 CLOSEOUT

A. RESTORE PORTIONS OF BUILDING, SITE IMPROVEMENTS, LANDSCAPING AND OTHER ITEMS DAMAGED BY
CONSTRUCTION OPERATIONS TO THE SATISFACTION OF THE ARCHITECT AT NO ADDITIONAL EXPENSE TO THE OWNER,

CTION 01 25 00 - SUBSTITUTIONS
1. GENERAL
1.1 SUBSTITUTIONS

»

REQUESTS WiLL BE CONSIDERED ONLY WHEN A PRODUCT BECOMES UNAVALABLE DUE TQ NO FAULT OF
'CONTRACTOR. MORE THAN ONE REQUEST FOR SUBSTITUTION WILL BE CONSIDERED iF NECESSARY.

PROVIDE IDENTIFICATION WITH MANUFACTURER'S LITERATURE AND SAMPLES WHERE APPLICABLE
ITEMIZE COMPARISON OF PROPOSED SUBSTITUTION WITH PRODUCT SPECIFIED AND LIST SIGNIFICANT VARIATIONS
NOTE EFFECT OF SUBSTITUTION ON OTHER WORK, PRODUCTS, OR SEPARATE CONTRACTS
SUBSTITUTIONS WILL NOT BE CONSIDERED FOR ACCEPTANCE WHEN:

mo o w

THEY ARE INDICATED OR IMPLIED ON SUBMITTALS WITHOUT A FORMAL REQUEST FROM CO!
THEY ARE REQUESTED DIRECTLY BY A SUBCONTRACTOR OR SUPPLIER

ACCEPTANCE WILL REQUIRE SUBSTANTIAL REVISION OF CONTRACT DOCUMENTS
WHEN CONTRACTOR DID NOT PROVIDE SUBMITTALS OR ORDER PRODUCTS IN A TIMELY

ENININ

m

SUBSTITUTE PRODUCTS SHALL NOT BE ORDERED WITHOUT WRITTEN ACCEPT,

G. ARCHITECT WILL DETERMINE ACCEPTABILITY OF PROPOSED SUBSTITUTIONS AN
PROPOSALS DUE TO INSUFFICIENT INFORMATION

1.2 CONTRACTOR'S REPRESENTATION
A, REQUESTS CONSTITUTE A REFRESENTATION THAT,

1. HAS INVESTIGATED PROPOSED PRODU EETS OR EXCEEDS, IN ALL RESP! . SPECIFIED
RODUCT
2. WL PROVIDE SAME WARRANTY Fi IED PRODUCT
3. WILL COORDINATE INSTALLATION H MAY BE REQUIRED FOR WORK TO BE
COMPLETE IN ALL RESPECTS
4. WAIVES CLAIMS FOR ADDITIONA FOME APPARENT
5 WILL PAY COSTS OF CHANGES TEDRAWINGSZD ATIONS REQUIRED BY
ACCEPTED SUBSTITUTIONS
SECTION AL PROCEDURES
1. GENERAL
11 SUMMARY

'E CONSTRUCTION PROCESS. REFER TO
REQUIRED FOR EACH SECTION.

ITRACTOR, SUBCONTRACTOR, MAJOR SUPPLIER

'ONS FROM CONTRACT DOCUMENTS

\CE FOR GONTRACTOR AND ARCHITECT REVIEW STAMPS

OR: REVIEW AND STAVMIP SUBMITTALS FROM SUBCONTRACTORS PRIOR TO SUBMITTING TO ARCHITECT

REVIEW SUBMITTALS AND INDICATE WHERE CONFLICTS OCCUR WITH CONTRACT DOCUMENTS AND WITH
WORK OF OTHER SUBCONTRACTORS

8. RETURN SUBMITTALS WHICH MAY VARY SIGNIFICANTLY FROM CONTRACT DOCUMENTS

©

CURSORY REVIEW AND STAMPING OF SUBCONTRAGTOR SUBMITTAL BY CONTRACTOR SHALL NOT BE
ACCEPTABLE

o

WHEN EMAILING THE SUBMITTAL, THE CONTRACTOR SHALL ALSO DELIVER HARD COPIES TO ARCHITECT
N ORDER FOR ARCHITECT TO COMPLETE THE SUBMITTAL REVIEW

m

WHEN EMAILING THE SUBMITTAL, THE CONTRACTOR SHALL COPY MORE THAN ONE TEAM
MEMBER ON THE EMAIL

. ARCHITECT TAKES NO RESPONSIBILITY FOR EMAILED SUBMITTALS THAT HAVE
TECHNOLOGICAL INCOMPATIBILITIES.

m

8. AFTER ARCHITECT REVIEW OF SUBMITTAL, REVISE AND RESUBMIT AS REQUIRED AND IDENTIFY CHANGES MADE
SINCE PREVIOUS SUBMITTAL

1.3 CONSTRUCTION PROGRESS SCHEDULES
A. SUBMIT ONE (1) ELECTRONIC COPY OF THE CONSTRUCTION PROGRESS SCHEDULE WITH
SEPARATE ITEM FOR EACH MAJOR TRADE AND OPERATION, IDENTIFYING FIRST DAY OF EACH WEEK WITHIN FOURTEEN
(14) DAYS AFTER THE AWARD OF CONTRACT, AND AT LEAST TEN (10) BUSINESS DAYS PRIOR TO SUBMITTING
APPLICATIONS OF PAYMENT
1.4 SHOP DRAWINGS
A SUBMIT ONE (1) ELECTRONIC COPY IN PDF FORMAT: MINNMUM SREET SIZE 8%° X 11"
8. AFTER REVIEW, REPRODUGE AND DISTRIBUTE
C. SHOP DRAWING TO BE PRESENTED IN A CLEAR AND THORQUGH MANNER. TITLE EACH DRAWING WITH PROJECT
INAME AND NUMBER; IDENTIFY EACH ELEMENT OF DRAWINGS BY REFERENCE TO SHEET NUMBER AND DETAIL,
SCHEDULE OR ROOM NUMBER OF CONTRACT DOCUMENTS. IDENTIFY FIELD DIMENSIONS, SHOW RELATION TO
ADJACENT OR CRITICAL FEATURES OR WORK OR PRODUCTS. SUBMIT FIVE (5) COPIES.
D. CONTRAGT DOCUMENTS AR NOT TO BE USED AS SHOP DRAWINGS
1.5 SAMPLES

A SUBMIT FULL RANGE OF MANUFACTURER'S STANDARD COLORS, TEXTURES, AND PATTERNS EXCEPT WHEN MORE
RESTRICTIVE REQUIREMENTS ARE SPECIFIED FOR ARCHITECT'S SELECTION

B. SUBMIT FOUR (4) SAMPLES UNLESS OTHERWISE SPECIFIED; ARCHITECT WILL RETAIN ONE SAMPLE; MAINTAIN
ONE SET OF APPROVED SAMPLES AT PROJECT FIELD OFFICE

o

MONETARY AMOUNT OF PAYMENT REQUESTED TO MATCH PERCENTAGE OF COMPLETION ACHIEVED.
PROGRESS PAYMENT ON THE DATE OF SUBMISSION OF APPLICATION FOR PAYMENT

o

SUBMIT ALL OTHER DATA AS REQUIRED BY OTHER SECTIONS OF TH!IS SPECIFICATION

SECTION 0150 00 - TEMPORARY FACILITIES AND CONTROLS

1. GENERAL
1.1 ELECTRICITY AND LIGHTING

A. PROVIDE ELECTRICAL SERVICE REQUIRED FOR CONSTRUCTION OPE!
DISTRIBUTION BOXES LOCATED TO ALLOW SEBHICE AND LIGHTING BY
CORDS

S, WITH BRANCH WIRING AN
OF CONSTRUCTIG-TYPI

@

PROVIDE LIGHTING FOR CONSTRUCTION OFEi
1. PERMANENT LIGHTING MAY,
TURNOVER

ION:

S
CONSTRUCTION, MAINTAIN LAMP PRIOR TO

1.2 HEAT AND VENTILATIO!

SPECIFIED CONDITIONS FOR

RS AND FINISHE DAMAGE DUE TO TEMPERATURE

IPORARY HEAT & VENTILATION UNLESS WRITTEN

FROM THE OWI

EGISTERS, GRILLS, Df
ARTED AND ALL OTHER'

S AND TRANSFER DUCTS COMPLETELY UNTR. FiNAL BUILDING FLUSH
RUCTION HAS CEASED

UNIT FILTERS WITH NEW BEFORE TURNOVER, MERY 13 MINIMUM
ARY FACILITIES

R SERVICE REQUIRED FOR CONSTRUCTION OPERATIONS; EXTEND BRANCH PIPING WITH
STED SO WATER IS AVAILABLE BY USE OF HOSES

A PROVIDE BARRIERS AS REQUIRED TO PREVENT PUBLIC ENTRY TO CONSTRUCTION AREAS AND TO PROTECT
ADJACENT PROPERTIES FROM DAMAGE FROM CONSTRUCTION OPERATIONS
1. FENCE: PROVIDE MINIMUM OF 60 HIGH COMMERCIAL GRADE CHAIN LINK OR PAINTED SOLID WOOD FENCE
ARQUND CONSTRUCTION SITE; EQUIP WITH GATES WITH LOCKS
2. INTERIOR DEMISING BARRIERS: CONSTRUCT INTERIOR DEMISING BARRIERS IN COMPLIANCE WITH
LANDLORD'S REQUIREMENTS

B. WHERE POTENTIALLY IN DANGER OF DAMAGE BY CONSTRUCTION OPERATIONS, PROVIDE BARRIERS AROUND
TREES AND PLANTS DESIGNATED TO REMAIN

1.5 CLEANING DURING CONSTRUCTION

A. CONTROU ACCUMULATION OF WASTE MATERIALS AND RUBBISH; DISPOSE OF OFF-SITE AT INTERVALS
APPROVED BY ARCHITECT, LANDLORDS' REP AND OTHER APPLICABLE AUTHORITIES

B. CLEAN INTERIOR AREAS PRIOR TO START OF FINISH WORK. MAINTAIN AREAS FREE OF DUST AND OTHER
CONTAMINANTS DURING FINISHING OPERATIONS

SECTION 0178 00 - CLOSEQUT PROCEDURES

1. GENERAL
1.1 SUBSTANTIAL COMPLETION

WHEN WORK IS SUBSTANTIALLY COMPLETE AND READY FOR A WALK THROUGH, SUBMIT WRITTEN
CERTIFICATION INDICATING:

IN THE STATEMENT FOR PAYMENT THAT COINCIDES WITH, OR FIRST FOLLOWS, THE DATE SUBSTANTIAL
COMPLETION IS CLAIMED, SHOW 100 PERCENT COMPLETION FOR THE WORK CLAIMED AS SUBSTANTIALLY
COMPLETE. ADVISE THE OWNER OF PENDING INSURANCE CHANGEOVER REQUIREMENTS.
SUBMIT SPECIFIC WARRANTIES, WOI BONDS, E FINAL
CERTIFICATIONS, AND SIMILAR DOCUMENTS

SUBMIT RECORD DRAWINGS, MAINTENANCE MANUALS, PROPERTY SURVEYS, AND SIMILAR FINAL RECORD
INFORMATION

DELIVER TOOLS, SPARE PARTS, EXTRA STOCK, AND SIMILAR ITEMS

CHANGEQVER LOCKS AND TRANSMIT KEYS TO THE OWNER

COMPLETE STARTUP TESTING OF SYSTEMS AND INSTRUCTION OF OPERATION AND MAINTENANCE
PERSONNEL. REMOVE TEMPORARY FACILITIES, MOCKUPS, CONSTRUCTION TOOLS, AND SIMILAR ELEMENTS.
COMPLETE FINAL CLEANUP REQUIREMENTS, INCLUDING TOUCK-UP PAINTING AND CHANGE-OUT Of
EQUIPMENT FILTERS. TOUCH UP AND REPAIR AND RESTORE MARRED, EXPOSED FINISHES.

~ eos @ N

1.2 FINAL COMPLETION

A. WHEN COMMENTS AND WORK FROM THE REVIEW AT SUBSTANTIAL COMPLETION ARE RESOLVED AND
COMPLETED, SUBMIT WRITTEN CERTIFICATION INDICATING:

1. WORK HAS BEEN INSPECTED FOR COMPLIANCE WITH CONTRACT DOCUMENTS

2. WORK HAS BEEN COMPLETED IN ACCORDANCE WITH CONTRACT DOCUMENTS AND HAVE DEFICIENCIES
LISTED WITH CERTIFICATE OF SUBSTANTIAL COMPLETION HAVE BEEN CORRECTED

3. EQUIPMENT AND SYSTEMS HAVE BEEN TESTED IN PRESENCE OF OWNER'S REPRESENTATIVE AND ARE
OPERATIONAL

4. WORK 1S COMPLETE AND READY FOR FINAL INSPECTION

1.3 FINAL CLEANING
A EXECUTE FINAL CLEANING PRIOR TO FINAL INSPECTION

1. CLEAN INTERIOR AND EXTERIOR SURFACES EXPOSED TO VIEW, REMOVE TEMPORARY LABELS, STAINS AND
FOREIGN SUBSTANCES; POLISH TRANSPARENT AND GLOSSY SURFACES; VACUUM SOFT SURFACES

2. CLEAN EQUIPMENT AND FIXTURES TO A SANITARY CONDITION, CLEAN FILTERS OF MECHANICAL EQUIPMENT,
REPLACE FILTERS WHERE CLEANING 1S IMPRACTICAL

3. CLEAN SITE; SWEEP PAVED AREAS

4. REMOVE WASTE, SURPLUS MATERIALS AND RUBBISH FROM PROJECT AND SITE

14 PROJECT RECORD DOCUMENTS

>

INDICATE ACTUAL WORK ON AS-BUILT DRAWINGS; INDICATE ACTUAL PRODUCTS USED IN PROJECT MANUAL,
INCLUDING MANUFACTURER, MODEL NUMBER AND OPTIONS. PROVIDE AS-BUILT DRAWINGS IN ELECTRONIC
FORMAT (PDF). PROVIDE RECORD DOCUMENTS AND O+M DATA

w

AT CONTRACT CLOSE-OUT SUBMIT DOCUMENTS WITH TRANSMITTAL LETTER CONTAINING DATE, PROJECT
TITLE, CONTRACTOR'S NAME AND ADDRESS, LIST OF DOCUMENTS, AND SIGNATURE OF CONTRACTOR

o

AFFIDAVITS ALA. G706, GT06A. G707

1.5 OPERATION AND MAINTENANCE DATA
A, PROVIDE DATA FOR:

rona

ELECTRICALLY OPERATED ITEMS

MECHANICAL EQUIPMENT AND CONTROLS.

ELECTRICAL EQUIPMENT AND GONTROLS

SUBMIT TWO SETS PRIOR TO FINAL INSPECTION. BOUND IN 82" BY 11" TRREE-RING BINDERS AND SYSTEMS,
USING OPERATION AND MAINTENANGE DATA AS BASIS OF INSTRUCTION

1.6 SYSTEMS DEMONSTRATION

A INSTRUCT OWNER'S PERSONNEL IN OPERATION, ADJUSTMENT, AND MAINTENANCE OF EQUIPMENT AND SYSTEMS,
USING OPERATION AND MAINTENANCE DATA AS BASIS OF INSTRUCTION

1.7 WARRANTIES

A, SUBMIT WRITTEN WARRANTIES TO THE ARCHITECT PRIOR TO THE DATE STATED FOR SUBSTANTIAL COMPLETIQ}
REQUIRED BY EACH INDIVIDUAL SECTION PER *SECTION 01741 - WARRANTIES®

B. BIND WARRANTIES IN HEAVY-DUTY, COMMERCIAL-QUALITY, DURABLE 3-RING, VINYL-COVERED LOOSE-LEAF
BINDERS, THICKNESS AS NECESSARY TO ACCOMMODATE CONTENTS, AND SIZED TO RECEIVE 8-172 - BY - 11 |
PAPER

1.

WHEN WARRANTED CONSTRUCTION REQUIRES OPERATION AND MAINTENANCE MANU,
COPIES OF EACH REQUIRED WARRANTY, AS NECESSARY, FOR INCLUSION IN EACH RE

N 01 -
1. GENERAL
1.1 CONSTRUCTION WARRANTY .
A GENERAL CONTRA( TO WARRAN, ECTS FOR ONE YEAR FROM
DATE OF SUBSTAN COMPLETIO} 'C FOLLOWING PROVISIONS.
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m

bl
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z

o
g
g
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@
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=
E

BY ARCHITECT AS DEFECTIVE OR AS.
R OBSERVED BEFORE OR AFTER

AFTER DATE OF SUBSTANTIAL COMPLETION OF WORK
IN SUCH LONGER PERJOD AS PRESCRIBED BY LAW AND BY
UIRED IN CONTRACT DOCUMENTS

OR

ANTIES ARE PREPRINTED WRITTEN WARRANTIES PUBLISHED BY THE INDIVIDUAL
"ARTICULAR PRODUCTS AND ARE SPECIFICALLY ENDORSED BY THE MANUFACTURER

RANTIES ARE WRITTEN WARRANTIES REQUIRED BY OR INCORPORATED iN THE CONTRACT
ITS, EITHER TO EXTEND TIME LIMITS PROVIDED BY STANDARD WARRANTIES OR TO PROVIDE
R RIGHTS FOR THE OWNER

"~ DISCLAIMERS AND LIMITATIONS: MANUFACTURER'S DISCLAIMERS AND LIMITATIONS ON PRODUCT

WARRANTIES DO NOT RELIEVE THE CONTRACTOR OF THE WARRANTY ON THE WORK THAT INCORPORATES
THE PRODUCTS. MANUFACTURER'S DISCLAIMERS AND LIMITATIONS ON PRODUCT WARRANTIES DO NOT
RELIEVE SUPPLIERS, MANUFACTURERS, AND SUBCONTRACTORS REQUIRED TO COUNTERSIGN SPECIAL
WARRANTIES WITH THE CONTRACTOR.

RELATED DAMAGES AND LOSSES: WHEN CORRECTING FAILED OR DAMAGED WARRANTED CONSTRUCTION,
REMOVE AND REPLACE CONSTRUCTION THAT HAS BEEN DAMAGED AS A RESULT OF SUCH FAILURE OR
REMOVE AND REPLACE TO PROVIDE ACCESS FOR CORRECTION OF WARRANTED CONSTRUCTION

REINSTATEMENT OF WARRANTY: WHEN WORK COVERED BY A WARRANTY HAS FAILED AND BEEN
CORRECTED BY REPLACEMENT OR REBUILDING, REINSTATE THE WARRANTY BY WRITTEN ENDORSEMENT.
THE REINSTATED WARRANTY SHALL BE EQUAL TO THE ORIGINAL WARRANTY WiTH AN EQUITABLE
ADJUSTMENT FOR DEPRECIATION,

REPLACEMENT COST: UPON DETERMINATION THAT WORK COVERED BY A WARRANTY HAS FAILED, REPLACE
OR REBUILD THE WORK TO AN ACCEPTABLE CONDITION COMPLYING WITH REQUIREMENTS OF THE
CONTRACT DOCUMENTS. THE CONTRACTOR 1S RESPONSIBLE FOR THE COST OF REPLAGING OR REBUILDING
DEFECTIVE WORK REGARDLESS OF WHETHER THE OWNER HAS BENEFITED FROM USE OF THE WORK
THROUGH A PORTION OF ITS ANTICIPATED USEFUL SERVICE LIFE.

OWNER'S RECOURSE: EXPRESSED WARRANTIES MADE TG THE OWNER ARE IN ADDITION TO IMPLIED
WARRANTIES AND SHALL NOT LIMIT THE DUTIES, OBLIGATIONS, RIGHTS, AND REMEDIES OTHERWISE
AVAILABLE UNDER THE LAW. EXPRESSED WARRANTY PERIODS SHALL NOT BE INTERPRETED AS LIMITATIONS
ON THE TIME IN WHICH THE OWNER CAN ENFORCE SUCH OTHER DUTIES. OBLIGATION, RIGHTS, OR
REMEDIES.

1. REJECTION OF WARRANTIES: THE OWNER RESERVES THE RIGHT TO REJECT WARRANTIES AND TO LIMIT
SELECTION TO PRODUCTS WITH WARRANTIES NOT IN CONFLICT WITH REQUIREMENTS OF THE
CONTRACT DOCUMENTS

WHEN THE CONTRACT DOCUMENTS REQUIRE THE CONTRACTOR, OR THE CONTRACTOR AND A
SUBCONTRACTOR, SUPPLIER OR MANUFACTURER TO EXECUTE A SPECIAL WARRANTY, PREPARE A WRITTEN
DOCUMENT THAT CONTAINS APPROPRIATE TERMS AND IDENTIFICATION, READY FOR EXECUTION BY THE
REQUIRED PARTIES. SUBMIT A DRAFT TO THE OWNER, THROUGH THE ARCHITECT, FOR APPROVAL PRIOR TO
FINAL EXECUTION.

DVISION 3 - CONCRETE
REFER TO S-SHEETS, U.N.O.

ECTION 03 3! CONCRETE
1. GENERAL

1.1 SUMMARY

A

PROVIDE ALL LABOR, MATERIAL, WORK AND EQUIPMENT NECESSARY TO COMPLETE ALL CAST-IN-PLACE
CONCRETE AS SHOWN ON THE DRAWINGS OR SPECIFIED HEREIN, INCLUDING BUT NOT LIMITED TO:

CAST-IN-PLACE CONCRETE-NOT SHOWN ON THE STRUCTURAL DRAWINGS
VAPOR RETAROER (SAME AS VAPOR BARRIER)

STEEL REINFORCEMENT BARS, & ACCESSORY TIES, ANCHORS, SUPPORTS, ETC.
STEEL REINFORCEMENT WIRE FABRIC. & ACCESSORIES

EEF N

FLOOR SEALER/HARDENER
6. FLATWORK CONTROL JOINTS

1.2 SUBMITTALS

A

1

SUBMIT PRODUCT DATA FOR EACH PRODUCT USED:

MiX DESIGN DESCRIPTION

~

MIX DESIGN TESTING REPORTS FOR EACH MIX USED
3. COLD WEATHER PLACEMENT PROCEDURES

4. WARM WEATHER PLACEMENT PROCEDURES
SUBMIT SHOP DRAWING SHOWING THE FOLLOWING:

1. STEEL REINFORCING DETAILING AND FABRICATION
2. LOCATION OF CONTROL AND EXPANSION JOINTS

1.3 DESIGN REQUIREMENTS

A

CONCRETE MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF THE
AMERICAN CONCRETE INSTITUTE'S PUBLICATIONS UNLESS MORE STRINGENT REQUIREMENTS ARE SPECIFIED
ONTHE  CONTRACT DRAWINGS OR THESE SPECIFICATIONS:

AC] 117 - TOLERANCES FOR CONCRETE CONSTRUCTION

ACI 201.2 - GUIDE TO DURABLE CONCRETE

ACI 301 - SPECIFICATIONS OR STRUCTURAL CONCRETE

AGH 302 - RECOMMENDED PRACTICE FOR CONCRETE FLOOR AND SLAB CONSTRUCTION

ACH 304 - ACI MANUAL FOR CONCRETE INSPECTION

ACI 311 - RECOMMENDED PRACTICE FOR MEASURING, MIXING, TRANSFORYING AND PLACING CONGRETE
ACI 315 - DETAILS AND DETAILING OF CONCRETE REINFORCEMENT

AGH 318 - BUILDING CODE REQUIREMENTS FOR REINFORCED CONCRETE

ACI 347 - RECOMMENDED PRACTICE FOR CONCRETE FORM WORK.

CRNOObLN

2. PRODUCTS

2.4 MATERIALS

A

a

PORTLAND CEMENT: CONFORMING TO ASTM C150 IN TYPES AS RECOMMENDED BY THE ACI FOR THE
SPECIFIC PROJECT CONDITIONS TO WHICH THE CONCRETE WiLL ENCOUNTER DURING CURING AND AFTER
INSTALLATION

FLY ASH: IF FLY ASH 1S USED T MUST CONFORM TO ASTM G518, CLASS C OR

AGGREGATES

FINE AND COARSE AGGREGATES FOR NORMAL WEIGHT STRUCTURAL AND NON-STRUCTURAL CONCRETE:
ASTM C33

~

. AGGREGATES FOR LIGHTWEIGHT STRUCTURAL AND NON-STRUCTURAL CONCRETE: ASTM £330

@

ALKALI SILICATE REACTIVITY: EXPANSION OF FINE AGGREGATE TESTED PER ASTM C1260 SHALL NOT
EXCEED 0.156%

»

#F FLY ASH OR OTHER POZZOLANS ARE USED TO REDUCE SHRINKAGE TO MEET THIS REQUIREMENT,
EXPANSION OF FINE AGGREGATE TESTED PER ASTM C1260 WITHOUT FLY ASH OR OTHER POZZOLANS
SHALL NOT EXCEED 0.256%

o

COARSE AGGREGATES SHALL NOT CONTAIN QUARTZITE OR GNEISS
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