

NEW O'REILLY AUTO PARTS STORE Fredericksburg, VA #4 (FB4)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 09/14/18)
- 00 01 15 List of Drawings (Revised 07/10/18)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 4 – MASONRY

- 04 20 00 Unit Masonry (Revised 09/01/17)

DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)
- 06 83 00 Composite Panel Fabrication

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 19 00 Water Repellents (Revised 01/31/11)
- 07 21 00 Building Insulation (Revised 09/14/18)
- 07 24 00 Exterior Insulation and Finish Systems (Revised 04/01/18)
- 07 27 26 Fluid Applied Weather Barriers
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (12/30/16)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)

- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 09/01/17)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)
- 31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates (Revised 04/01/18)

32 80 00 Irrigation Systems (Revised 09/01/17)
32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

33 00 00 Site Piping (Revised 06/02/16)
33 40 00 Storm Drainage System (Revised 05/23/13)
33 50 00 Gas Distribution System (Revised 07/16/12)

END OF DOCUMENT

SECTION 00 01 15

LIST OF DRAWINGS
Fredericksburg, VA #4 (FB4)

1.	T1.1	COVER SHEET
2.	T1.2	SCOPE OF WORK SCHEDULE
3.	G1.1	CODE SUMMARY PLAN
4.	SV1	SITE SURVEY (FOR REFERENCE ONLY)
5.	CT1.0	COVER SHEET
6.	CT2.0	GENERAL NOTES & LEGEND
7.	CT3.0	GENERAL NOTES & LEGEND
8.	D1.1	SITE DEMOLITION PLAN
9.	C1.1	SITE GRADING PLAN
10.	C2.1	SITE DEVELOPMENT PLAN
11.	C2.2	SITE DETAILS
12.	C2.3	SITE DETAILS
13.	C3.1	EROSION CONTROL PLAN
14.	C3.2	EROSION CONTROL NARRATIVE
15.	C3.3	EROSION CONTROL DETAIL
16.	C3.4	SWM/BMP PLAN
17.	C3.5	SWM/BMP DETAILS
18.	C3.6	SWM/BMP DETAILS
19.	C3.7	SWM/BMP DETAILS
20.	C4.1	SITE UTILITY PLAN
21.	C4.2	UTILITY DETAILS
22.	C4.3	STORM PROFILES
23.	C5.1	FIRELANE STRIPING PLAN
24.	L1.1	LANDSCAPE PLAN
25.	L1.2	LANDSCAPE DETAILS
26.	L2.1	IRRIGATION PLAN
27.	S1.1	STRUCTURAL NOTES
28.	S1.2	SIGN SIGNAGE DETAILS
29.	S2	FOUNDATION PLAN
30.	S3.1	FOUNDATION DETAILS
31.	S3.2	FOUNDATION DETAILS
32.	S4	FRAMING DETAILS
33.	S5	FRAMING DETAILS
34.	A1.1	FLOOR PLAN
35.	A1.2	INTERIOR FINISH PLAN
36.	A1.3	REFLECTED CEILING PLAN
37.	A2.1	EXTERIOR ELEVATIONS
38.	A3.1	WALL SECTIONS
39.	A3.2	WALL SECTIONS
40.	A4.1	INTERIOR ELEVATIONS
41.	A4.2	INTERIOR SECTIONS & DETAILS
42.	A4.3	INTERIOR SECTIONS & DETAILS
43.	A5.1	DOOR SCHEDULE
44.	A5.2	WINDOW SCHEDULE

45. A6.1	EXTERIOR DETAILS
46. US1	UTILITIES SITE PLAN
47. SP1	SITE LIGHTING PHOTOMETRICS
48. SP2	SITE LIGHTING DETAILS
49. SP3	SITE LIGHTING DETAILS
50. P1	PLUMBING PLAN
51. P2	PLUMBING DETAILS
52. M1	HVAC PLAN
53. M2	HVAC SCHEDULES
54. M3	HVAC DETAILS
55. E1	LIGHTING PLAN
56. E2	POWER PLAN
57. E3	ELECTRICAL SCHEDULES
58. E4	ELECTRICAL SCHEDULES
59. EM1.0	GRIDPOINT EMS
60. EM1.1	GRIDPOINT EMS
61. EM1.2	GRIDPOINT EMS
62. SG1.1	SITE SIGNAGE PLAN
63. SG1.2	SITE SIGNAGE DETAILS
64. SG2.1	BUILDING EXTERIOR SIGNAGE
65. 18-2387-A	LIGHT DUTY STORAGE (FIXTURE #1A)
66. 18-2387-B	LIGHT DUTY STORAGE GONDOLA (FIXTURE #2A)
67. 18-2387-C	GRAVITY RACK (FIXTURE #3A)
68. 18-2387-D	FIXTURE LAYOUT

END OF DOCUMENT