



## Forsyth County Procurement

Donna H. Kukarola, CPPO , CPPB | Director

January 5, 2021

### ADDENDUM #1

### RFP #20-191-5212

**For:** Providing all materials, equipment, and labor for the renovation of Sawnee Mountain Park, 2995 Watson Road. Work to include renovations to the community building, park building, picnic shelter replacements, re-grading and turf ballfields, new tennis courts, maintenance building upgrade, fencing and lighting.

This addendum supersedes and supplements all portions of the bidding documents and becomes part of the contract documents for the above-referenced project.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided or superseded hereby, the provision of such item not so specifically amended, voided or superseded shall remain in effect.

#### **Response to questions received: *(response in italics)***

1. Is there a pre-bid meeting scheduled? *No, a pre-bid meeting has not been scheduled for this project.*
2. What is the budget for this project? *Construction is estimated at \$1.5 million dollars. (total project budget of \$3.3 million includes design/engineering/environmental/testing and MUSCO lighting that is not part of this bid).*
3. What is the plan with respect to staging and possibility keeping the park open during construction? *Contractor is to provide their construction schedule, Page 3 of the Bid Documents. The Parks & Recreation Department is willing to work with the successful contractor in closing the park down in sections as to not impede the renovation of the park.*

End of Addendum #1