

3
FRANK C. HARRELL ETAL
SEE SHEET 17

DRAWING No. 19-0050

MATCH LINE STA. 47+00

Order Plans @


WWW.DIline.com

- STAGE 2**
1. MAINTAIN EXISTING SPEED LIMIT FOR SR 18.
 2. RECONFIGURE TRAFFIC TO OPERATE WITH TWO LANES AND SHOWN ON PLANS.
 3. THE CONTRACTOR IS TO MAINTAIN ACCESS TO ALL PARCELS.
 4. THE CONTRACTOR IS TO MAINTAIN POSITIVE DRAINAGE.
 5. CONSTRUCT SR 18 LT AS SHOWN ON PLANS.
 6. CONSTRUCT DRAINAGE AS SHOWN ON PLANS.
 7. INSTALL TEMPORARY BARRIER RT AS SHOWN ON PLANS.

LEGEND

PAVEMENT REMOVAL	
TEMPORARY CONSTRUCTION PAVEMENT	
PERMANENT CONSTRUCTION	
CONCRETE MEDIAN CONSTRUCTION	
MILL & OVERLAY CONSTRUCTION	
OPEN LANES OF TRAFFIC	

Kimley»Horn
 Engineering, Planning, and Environmental Consultants
 Suite 350, 3930 East Jones Bridge Road
 Peachtree Corners, Georgia 30092



REVISION DATES	

CONSTRUCTION STAGING PLAN		
I-85 @ SR 18 & SR 18 @ SR 103		
STAGE 2		
CHECKED:	DATE:	DRAWING No.
BACKCHECKED:	DATE:	19-0051
CORRECTED:	DATE:	
VERIFIED:	DATE:	