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SPECIFICATIONS:

DIVISION 01 - GENERAL

SECTION 011100 - SUMMARY OF WORK

1,00 GENERAL
This Secton 01010 - Summery of Work and all other Sections of Division 1 appliss to each
Section of the Specifications as ifwitten in fil erein

1,01 PROJECT WORK
A, The project work consists of te construction of he gining facilty as defined, coordinaton of
all construction activites, and coordination of Gwner fumished and Owner provided
equipment
B. Work shal include al work as defined by the conbract documents.
102 OFF SITE WORK
Ofsite Work may include, butnot be iimitsd to, the following items of Work:
1. Driveway removal and repair
2. Installation ofnew riveways
. Utity Taps
4. Sidewalks

>

WORK BY OTHERS (SEE CONTRACT WITH OWNER)

Certain tems of equipment, fxturss, etc. and other sloments ofthe consbuction are excluded

from the Contract, and are indicated on the Drawings. Installaton thereofshall be performed
Work progresses, the Ovner and

ding such items 25

>

nstallaton of such items,

his Contractors to
follows:
1. Schedule the instalation of all Work under separate conracts
2. Coordinate the installation
3. Collect and campile 2l Warrantes and Manuals for Project closeout requirem ents
B. Work under separats contract with the Owner may include, butmay not bs limited to following:
1. All ReFigeration Wark, incluing required consruction permits, as incicated on the kitzhen
drawings except for Work provided by the General Conbactor,
2. All Walkn Cooler Work, including requirsd constuction pemits, as indicatec, except for
Work provided by e General Contractor.
A4l Kitehen Equipment and Fumishings Work, including required constucton pemmits, as
inicated & scheduled on the "EQ-1" & Food Service (FS") drawings.
Al Signage Work, (pole, monument, exterior buiding, sits directional, and neon) including
required consbuction permit. All otrer signs shall be provided by the General Conbactor
Electrical power o all signs to be provided by General Contractor

1,04 OWNER FURNISHED, CONTRACTOR INSTALLED ITEKIS (SEE CONTRACT WITH
OWNER)

A et items of equipment, fxtures, are ndicated on the Drawings to be fumished by the
Owner,or s suppler, or assembly ang instalation by the Contiactor. The Owner will be
responsibie for delivery thereofto the constructon site

8. The Genlractor shall assume respansibiily or acceptance ofthe new fcilly.

. Assembly and instalation shal include unloating, uncrating, setting n place, leveling, rough
in, backing, acaoss pancls, prolection, Gonnecton t uties, the kimishing of ecuired
operating i, and flids, and sush othor procedures as may be reguired o ronder e
equipment and fxtires sarvicazblo and oporative

0. Assambly and instalation shal be parforme in accardanco with shop and manukoturors
assambly and instalation drawings and the instructions of tio Ovnars reprosentative.

€. Tho Conbactor shall give the Ownar's Project Manager wilten notice statg datos when tre
Amished itams must be received attho Job Sita t insuro Project complation in accordanco
Wity established schedule

. The Ovner tumished tams shallbe received and stored at e Cons ructon sits o an
approved ofsts logation. On some projects the Owner prouides offsite warefouse faciitos.
Three geliveries Fom te warshouse vill be paid by the Owner, additonal delveries sl be
paid for by e General Contractor

G. Owner Fumished items for contrachr installaton shl include, butnotbe imited o, the
Hllowing
4. Equipment, artwork, and plans isted on e Equipment Schedle.

2. Interor non iluminated signs

3. Decorative ignts indicated on the °E" drawings, exceptalllamps shal be provided by e
General Contractor,

4. 1 adoiton, e General Contractor shal provide t he Owner, a qualiied campenter for (8)
hours for he nstalation ofmiscellaneous items.

1,05 OWNER PROVIDED AND INSTALLED ITEMS (SEE CONTRACT WITH OWNER]

A Theitems, as indicated on the Equipment Schedule drawing EQ-1 will be fumished ang
installed by the Owner with his own forces.

8. Installation thereof shall be performed whie the Contractor's Work progresses. The
Cantractor shall cooperate with the Owner and his agents to faciltate the expeditious
nstallation of such items, including butnot imited to, he Bllowing items:

1. Music, telephone, and paging systems, except tat e Conbiactor shal provide and install
fough-n as shown on "EQ" and/or " crawings

2. Cash registor systems, exceptthat e Cantractor shal provids and install rough-in and
P.0S. cable as shown on 'EQ"andior " drawings.

3. Equipment tems listed on the Equipment Scheduls, drawing EQ-1.

106 INSTALLATION BY GENERAL CONTRACTOR

A. Alloter material and labar shown or called fr in the Dazuments shallbe by the contractor

(General), including rough-in and hook-up, backing, access panels, protection, and general
coordination of tems 11, IV, and V.

1,07 CONTRACTOR USE OF PREMISES
A. Confine operations at Project Site to arsas permitted by:
LawiOrdinances  Landlord
Permits ContractDocuments
B. Do notunreasonably encumber Project Site with materials o equipment.
€. Do notload stucture with weigats thatuwill endanger stucture,
D. Assume full responsiilty for protsction & safekeeping of products stored on premises,
E. Move any storeg products which interfere with operations of Owner of other contractor,

1,08 ABBREVIATIONS IN SPECIFICATIONS

accod accordance ibs pounds
<o Company Mg Manufacturing

Cop. Comoration No number

e cubic oc on centers

Div Division od outsde giameter

dia diameter poi pounds per square inch
it oot {feet) pat pounds per square foot
gal galon (gallons) 0 square

. our T86  tongus and groous

in inch nches)  USS. United States

Inc. Incorgorated v, yard tyards)

109 SYMBOLS IN SPECIFICATIONS
"shall be" or “shall - where used witin sentences or phrases

# o number
1% pound

& and

% percent

C  Centigrate

F Fahrenheit

. degres

' per, excaptwhere used to combing words; example: power/ius!
. inch (inches)

. footfeety

e

110 REFERENCE STANDARDS AND SPECIFICATIONS
A. Comply with the applcable portions of standards and specifications published by the technical
societies, institufions, associatons and govemmental agencies referred to in Specifcat

IRE]

| 2
NAAMM  National Association of Architactural Manufacturers
NBS National Bureau of Standards
NEC Natonal Electrical Code
NEMA National Electrical Manufacturers Associaton
NFPA National Firs Protacton Association
NSF National Sanitation Foundation
NWWDA  National Woad Windows and Doors Association
PCA Portand CementAssaciaton
FCl Pre-shessed Concrete Instituts
ol Plumbing and Drainage Insttute

Ps Product Standard, U.S. Departmentof Commerce

RIS Regwood Inspection Service
SIGMA  Sealed Insulaing Giass Manufacturers Association

SMACNA  ShestMetal and Air Conditioning Contractors National Association
B Southern Pine Inspection Bureau

ssPe Steel Structures Painting Counci

TcA Tile Council of America

u Underwriters' Laboratories, Inc.

WL WestCoast Lumber spection Bureau
WHI Wamock Hersey Internatonal
WWPA  Westem Wood Products Association

PRODUCT HANDLING AND PROTECTION
A, Transpart, deliver, handlo, & storo matarials & equipmentat the Project Sitein such & manner
as to provent tha intusions of foreign malter or moistur & to prevent damage.

Packaging: Provide packaged material in manufacturer's original containers with seals
unbroken and fabels intact untl incororatad into the Wark.

Remavo all damaged or atherwise unsuitable matarial and equipment promptly from the
Projoct Sito.

D. Protection: Protoct all fnished surfaces,

o

112 DEFINITION
‘Spacified raquirements apply b all work of the same type and class even hough the ward
“all may notappear.

The words, "perform”, "timisn’, orovide”, "nstall’, test. spai
refer to actions which shall be performed by the Conbractor.
The words "as shown", "as indicated” mean as drawn, detailed, scheduled, noted, or
reasonably required by reference i the Contract Drawings.

Words "approved"’, "directed”, proper’, suilable", "acceptable”, satisfactory’, "squal®,
“equivalent” and other words of similar meaning, exercise ofjudgment refer t interretation
by the ArchitectiOwner's Representative, which shal be obtained i writng, arior to
incorporating applicable productin he Work.

Tems "selected, "as selected”, or other tems of simiar meaning, shall mean selected by he
ArchitectiGuwner's Representative ffom referenced manufacturer and quality within price range
established in Contract Documents.

“Preject Site” or "Job Site” means "site of work under this Cantract’

“Provide” means "umish and instalr”

“Necessary" means “essential to completion of the Work and make itusable for the purpose.
intenged
"Reguired” means "as required by the Contract Documents and legal requirements”
J. "shall' means "mandatory"

>

o

o

o

END OF SECTION
SECTION 012200 - UNIT PRICES/CHANGE ORDERS
PART 1-GENERAL

1,01 SUMMARY:
A. To enable the Gwner to ass ess extra casts whers changes in e work may oceur during
constructon, Unit Prices have been estatiished by the Bid Documents.
8. Related Work
1. Documents afecting work of s Section include, butars notnecessary mitsd to
General Congitions Supplementary Conditions and Sections in Division 1 ofthe Projsct
Manual
2. Quotations for the UnitPrice costs are shown on e Bid Form.

1,02 CHANGES TO THE WORK
During e course of consbuction, the Cwner may maks changes to te Drawings and/or
‘Specifcations hat may require additional work. The costs assaciated with fose changes
shalbe detemined as folows:
1. By the use of Unit Prices eftver submilied with the Conbactar' bid or subsequenty
mulsally agreed to. The Unit Prices shal include any and all overhead and profit.
2.8y aLump Sum price for each change supported by a detaied breakdown Wit e
following limitatons on maricup by the Conlractor
Subcontactor Mark-up on own work: Ten percent 10%
. General Contactor Mark-up on Subconactor work: Five percent 5%,
c Wiarkup on own work
d. For material changes only: 10% for combined overhead and profit
o. Allmark-ups camot exceed mark-up specifid in Owner's Standard General Conditions
for Construction. Incluged in tho are: Insurance, fild
and offce supervision and assistance, use of small toos, incidental job burdans, goneral
offca oxpansos, and other nomal overhoad axpenses.
8. Adtilional wai resulting from changos shall be done on regular tme unlass autorized by the
Owner.

>

END OF SECTION
‘SECTION 012205 - CONTRACT CONSIDERATIONS
1,00 GENERAL

1,01 SECTION NCLUDES
A, Application for Payment
B. Change procedures.
©. Altemates

1.02 APPLICATIONS FOR PAYMENT
A, See Article V of the constuction conract, AIA ATO1

1.03 CHANGE PROCEDURES

A, The Owner will agvise the Conractor of minor changes in te work, notinvolving an
adjustmentto Conract Sum/Price or Centract Time, i witing (ie., RF | or Work Request,

8. The Owner may issue a ProposalRequest which includes & detaiied description ofa
proposed change with supplementary or revised crawings & specifcations, Contractor wil
prepare and submit response, including estmate of costs and any change in Contract tme,
witin 5 days

©. The Contractor may propase changes by submiting a request kor chang or & Request for
Information to the Owner, descriving the proposed change &nd ifs ull affecton e Work
Ingludo a statom entdesciibing e reason for e change, and the ffect on the contract
sumiprice and contractime with bl documentation and a statement doscribing the affect on
Work by separate or oher conbractors. Document any requestad substtutions.

D. Stpulated Based an and Contractor's fxed price
quotation or Contractor's request for a Chiange Order as approved by Owner.

£. Construction Change Aubiorization: Gwner may issue 2 Work Requestinstucting the
Contractor o proceed with a changs in the Work, for subsequent inclusion in a Changs Order,
Documentwil descrive changes in the Work, & designate mathod of determining any changs
in ConractSumiPrice or Contract Time. Promptly execute the change. The costs tme
impacts wil be presented to the Owner witin 5 days

. Time and Material Changs Order. Submititemized accountand supporting data after
completon of change, witin tme Imils indicated in the Conditions of e Conract Owner will
detemine the change allowable in Contact Sum/Price and Contract Time as proviced i the
ContractDocuments.

1.04 ALTERNATES
A, Altemates quoted on Bid Forms will be reviewed and accented of rejected atthe Owners
option. Accepted Altemates will be identfied in Cwner-Contractor Agre

8 work and modity as required.

8. Comply with reforenced standards and specifcations; latest revision i effect atthe tme the,
Contract s execuled, unless othevise identiied by date.
1. Exception: Comply with issues in effect as isted in governing legal requirements.
. Listed hereinafte are the various organizatiens of references which may appear n the
Specifiations, along it thei respective acronyms:
Aluminum Association

AABC Associated Air Balance Counci
AAVA Architectural Aluminum Manufacturers Association
AASHTO  Amarican Association of State Highway and Transportation Offcials
ABMA American Boller Manufacturers Association

ABPA American Board Products Association

ACl American Concrate Insttute

ADA Americans with Disabilties Act

AGA American Gas Asscciation

AlsC American Institute of Steel Construction

Als) American Iron and Steel nsttute

Al American Instituts of Timber Construction

AMCA Air Moving and Condliioning Associaton, Inc.

AN American National Standards Instiute

APA American Plywood Association

ARI Air Conditioning and Refrigeration Instiuts,

ASHRAE  American Sociely of Heating, Refigeraton and Air Congitior
ASME American Society of Mechanical Encineers

AsTM American Society for Testing ang Materials

AWl Architectural Wootwork Instiute

AWPA American Wood Preservers Association

AWPB American Wood Preservers Bureau

WS American Welding Society

AWWA orks Assot

American Water W

Factory Mutual
Fageral Spedifications

1acs % Copper Standards
ICEA Insufd ‘e Enginesrs Association

IEEE Institute of Electical and Electronic Engineers, Inc.
IES luminatng Enginesring Socisty

MiA Masonry Institute of America

MiA Marle Instiute of America

MLSFA  Metal Lath/Stes! Framing Assaciation

s Miltary Specifcatons
Manufacturers Standardization Society of the Value & Fiting hdusty

©. Schedule of Allernates: Refer to Bidding reguirements.
END OF SECTION
'SECTION 012300 - ALTERNATIVES

PART 1-GENERAL
1,01 SUMMARY:

A. To anable the Ownar o compare tolal costs
construction might be used, Altemalives have i
andfor in this Section of tio Project Manual

8. Related Work
1. Documents affecting work of tis Ssoton incluge,

o

A lithe Owner slects to proceed on the basis of ane of more of the descrived Altematives, make
modifications o tie Work required in providing the selected Altemative or Alteralives to e
approval of the Gwner's Consibuction Representatve and atno additional cost o the Owner
exceptas proposed on the Bid Form

1.04 ADVANCE COORDINATION:
A, Inmediately afler award ofthe Conract, or as soon hereafter as the Owner has made &

decision on which, fany of the Altematives wil be selected, thoroughly and clearly advise

necassary personnel and suppliers as to e naturo of Allernatives selocted by e Owner,

END OF SECTION

SECTION 012600 - PRODUCTS AND SUBSTITUTIONS

1,00 GENERAL
1,01 SECTION INCLUDES
A Provide all Products as indicated & spacifed for use in tris Project & product Substititions.
B The term “praduct includes materials, systems, and squipment

1,02 DESCRIPTION OF REGUIREMENTS

A Tnese speciications are based on the “prior approval metod ofallowing material
substitutions. The Owner shallbe the sole judge of products and equipmentrecommended by
the conractor for use.

B All requests for “substitutions” shall be made in accordance with tris Secton, prior to award of
contract Requests for substutions afer award of contract may be considered by the Owner,
ifdue to delay of schedule,

1. The Contractor's requess for changes in the products, materias, equipment & metiods of
construction required by the contract documents are considered requests for
*SUBSTITUTIONS", and are subject bo the requirements specifed herein

. Where & proposed substituion involves the work of more than one ade, each subcontactor
involved shall cooperate and coorcinate the work with each other's prime contractor involved,
soasto toassure p

1,03 SUBMITTALS
A Requests for substituions” shall bo accom panied with productsamples, technical data, and
reason kor the request Reason for subsitution shal be described in a cover latter fiom the
contrastor making ths request The Owner's Projast Manager will review submitted information
and based on such, willallow or deny the request.

1,04 INTERFERENCES
A Substtutions of materials shall not be offered unless a thorough check is made of all related
items and interferences, revissd arangsments ang other changes hiatmay result

1,05 RESPONSBILITY
A Contractor offering a substivition shal accept responsibilty for its sffecton the Work ofall
rades, inoluding possible Gelays in completon me of Project. Al costs of changes in the
‘Work of otner rades and Drawings, etz affected by inclusion of Conbractor requssted
substitutions shal be paid by e contractor raquesting such substiuton,
1. Awarg of the Contractin accordance with Contract Documents requires that the specified
materials shall be fumished and installec
2. Substiutions will only be allowed by the Owner's Projectianager, upon proofby the
Contractor that the substtution is benefcial to the Owner,is of egual o better valve, and
will expedite the Project.
2. All materials proposed for use and all materials incorporated into the wiork shallbe of first
quality with no manuiactured "Seconds” Manufacturers standard “deviation” for qualty
standards shal be submittec to e Owner's Project Manager for review:

1,08 SUBSTITUTION REQUEST SUBMITTAL

'SECTION 013300 - SUBMITTALS
100 GENERAL

1,01 SECTION INCLUDES

A. Al labor, materil, equipment, and service necessary to provide required SUBMITTALS in
accordance with the Genaral Conditons and requirements ingicated and specified.

B. Submittals are intended for use as quaity conrol guidsiines only by the Cuner's Project
Manager, nat as supplements to Canstruction Drawings. The Conbractor shall make
submittals to the Owners forth
Dravings as directed. However, review of submitals wil notrelieve the Contractor of is
responsibilty for compliance with Consruction Docum ents

1,02 DESCRIPTION OF REQUIREMENTS

A. This section specifies procedural requirements for submitals including shop dravings,
product data, samples and other miscellaneous work_related submiltals required to ampiy,
expand and coordinate the infrmaton contained in the Contract Decum ents.

B. Submitta review by e Owner shall not refieve the Contractor of responsibilly for accuracy of
such submittas, nor proper fiting, consruction of Work, furmishing of materials, or Work
fequired by Contract Documents and notindicated on the submiltals.

1. Submital review shall not be consbued as approving deparures ffom Contact
Reguirements. Departures from construction drawings shall be 36 noted on submitials and
reviewed

2. Departuros witiout the Owner's review and acceptance will natbe allowe.

3. Owner has the rightto rejectany or all submitials

200 PRODUCTS
201 GENERAL

A. Submittals are not gonerally requied if o specifications aro being mat.  Substtutions wil
require a submittal The folowing istof submittals shall be providec to the Owner's Project
Manager as spacifed harein. Only these required submiltals shall be provided.

1. Quantitiss for Owner krnished carpets, Division 09, (2) sach

Quantiis for Owner kirnished wall coverings, Division 09, (2) sach,

Soil compaction reports, Section 023000, (2) sach,

Land Surveyor certfying location and elevation of improvements, (2) each

Shop Drawings and structural calculations for prefabricatad, wood roofsystem, Division 05,

(2)each

5. Concrate Mix Design, Division 04, (2) each.

7. Concrste Test Reports, Division 04, (2) each

2. Brick samples, Division 04, (2} each

Correspondence with the Owner's Project Manager relating to delivery dates and schedules

shall not be considered 2s a submittal and shallbe processed as required by job conditons.

Refer to Section 012500, Pragucts and Substtutons, fo requirements relating to Conlractor

requested altemates and substlutions requring submtals.

Refer to Section 017700, Praject Closeout, fof requirements relating fo correspendence and

submiltals required to completing the Project.

@

o

o

A Reguests for Substiutions: - Submit o (2) copies of each request In each
equestidenty the product or fabrication or nstallaion methot to be replaced by he
subs iution; include related specifcation section and drawing aumbers, and complets
showing the reguiements
B. Provide to e Owner detaied information ant reason fo reques ted substtuton

1,07 OWNER'S REPRESENTATIVE ACTION
A The Ownor's Project Manager willnatly e Contrastor of sither the acceptance of rejection of
the proposed substtution

200 PRODUCTS

201 GENERAL PRODUCT COMPLIANCE
o codes, graphic detais, all

the conbact documents alsa have a bearing on the selection process.

B. Complance with Standards, Codes and Regulatons: Where the specifcatons require only
compliance with an imposed standard, code or regulation. the Contractor has the option of
selecting 2 product thatcomplies with specification requirements, including the standards,
codes and regulations

C. Visual Matching Where matching an established sample s required, the fnal juggment of
‘whether a product proposed by he Contractor matches e samole satisfactorly wil be
determined by e Cwner's Project Manager

and similar provisions of

2,00 EXECUTION

2,01 INSTALLATION OF PRODUCTS
General: Exceptas othenwise indicatsd in individual sections of tiese specifcations, comply
wilh e manufacturers instuctions & recommendations b installaion of the products in the
applications indicated. Anchor each product securely in place, accurately located and aligned
wilh other work. Clean exposed surlaces and protect surfaces and necessary o ensure
reedom from damage and teterioration atime of acceptance.

END OF SECTION
SECTION 013218 - PROGRESS SCHEDULES
PART1- GENERAL

1,01 SUMMARY:
A Toassure adequale planning and execution of e Work so that the Work is completed witin
the number of calendar days allowed in the Conbract, and to assist tie Owner's
in ofthe 0 scheduls and in evaluating
progress of te Work, prepare and maintain the schedules and reports described in tis
Section

1,02 SUBMITTALS:
A Comply with pertnentprovisions of Section 013300,

B Prei i autine 20 days after date of
Owner-Contractor Agreement for coorcinaion with Owner's requirements for work of separate
contracts.

C. Constucton Schedule: Afler Owner's Representatve review, submitdetailed Schecules
within 15 days, modified to accommodate revisions recommended by Constructon Manager.

D. Wekly Reports: Along with each formal Submiltal of Request for Payment, Contractor shall
submitto the Owner's Representalive a revised Construction Schedule uptated as described
in Part3 of this Section every week on & pre-approved, mulually agreed upon day of the
week.

E. Number of Gopies: Submitthe number of reproductions which Contracter reguires, plus b
copies which will be retained by Owners Representative.

1,03 QUALITY ASSURANGE
A hedule as approved wil b ar
afthe Contractand will establish interim complation dates for the variaus aciili
Cantract

B Shauld any activly not bo comploted witin 15 days aftor the stated scheduled!
Ownor shall have the rightto raquirs the Cantractor to expedits complation of
whatover means the Owner deems appropriate and necessary, without additio
compensation o the Conbractor,

. Should any activty be 30 days or more behind schedule, the Owner shal have b
perfom the ackiity or have the actvity performed by whatever method the Owner
appropriate.

D. Costs incurred by the Owner and by the Owny

by otrer means, shall

ethod, as outined in the Associated

#sence of construction by actvity, with dates for beginning and completion

ent of construction.

&b schedules to doine critcal partons of entie Schedule

C. Pravido separato scheduls of submittal dates for shop drawings, product data, and sam plas,
fumished producs and dates d submitals will be required from

Owner's Representatve/Enginaar. Show decision dates for selecton of fnshes.

D. Show delivery dates required for Owner kimished products

PART3 - EXECUTION

3,01 CONSTRUCTION SCHEDULE.
A Within the limits of Paragraph 1.02-3 above, com plets the construction analysis in preliminary
form, mestwith the Cwnar's Reprsentatye, review contents of the proposed consbuction
schedule, and make allrevisions agreed upon,
B Submitcompleted Constructon Schedule in accordance with Paragragh 1.02-C above.

2.02 WEEKLY REPORTS.
A As required under Paragraph 1.02:D above, update the approved. Consbuction Schedule as
required.

1. Indicate progress of each activity to date of submittal, and projected completion date of
each actiuity.

2. Identiy actvites motified since revious submital, major changes in scope, and other
identifable changes.

2. Provide & wiitlen narrative report b define problem areas, anticipated delays, and impact
on Sehedule. Reportcorrective acton taken, of proesed, ant ts effect, including the
effect of changes on schedules of separate conbactors

4. Provide tigial image fles of work progress, problem areas, or any other such pertinent or
pressing tems ofnote. Images should be JPEG fles with sufficientsize and resolution to
convey the Conlractor's description of progress and narrative report, Images should be
named numerically in sequental order and reforenced in report by name.

3.03 REVISIONS:
A Make anly hosa revisions o the approved Construction Schedule as are
advance by the Owners Representative

approved in

3.04 DISTRIBUTION
A Distrbute copias of reviewed Schedules to job site fle, subzonbactors, suppliers, and other
concemed entites
B Instructrecipients to prompty report,in wiitng, problems antcipated by projections shown in
Schedules.

END OF SECTION

and provide (o his
submiltals as required for constucton.

additonal copies of

EXECUTION

CONTRACTOR'S ACTION
A Bolors transmiting submital for raview, the Contractor shall chock submittal of Subcantractors
for accuracy, ascertain thatall Work contiguous vith and having bearing on ather Wark shown
is accurate and that Work shiown i in conlormity with Contract requiroments.

Al submiltals when submited, shall bear the stamp of approval of the Contractor, as evidence
that such submilals have boon chocked by him.

®

END OF SECTION
SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA & SAMPLES
PART 1- GENERAL

101 SUMMARY:

A, Make submittals required by the ContractDocuments, and revise and resubmit as necessary
to establish compiance with the specified requirements, all as described in this Section.

B. Related Work:

1. Documents afiecting work of ts Section include, butare notnecessarily Imitsd o
General Conditions, Supplementary Concitions, and Sections in Division 01 of these
specifications.

Ingividual requirements for submitals also may be described in pertinent Sectons of these
Specifications

The process for securing approval of proposed substititions is described in Section
012500, "Praducts and Substtutions.”

€. Work not Includec:

1. Unrequired submittals wil notbe reviewed by the Owners Representatye.

2. The Contractor may require his subcontractors to provide drawings, selting diagrams, and
similar information o hep coordinate tie Work, but such data shall remain between he
Contractor and his subcontractors and wil not bo reviowad by the Ownar's Representative
unless specifically called for within the Contract Documents,

102 SUBMITTALS,
A Mako submittals of Shap Drawings, Samples, substitution requests, and oter itams in
accordance with the provisions of tis Secton.

1,03 QUALITY ASSURANCE:
A. Coordination of Submittas:
1. Priorto each submitta, carefully revisw and coorcinate all aspects & sac]
submitted.
Verify hateach item and the submittal fortconform,
requirements
By affiing the Contractor's signature o eact
has been performed.

PART 2-PRODUCTS

201 SHOP DRAWNGS:

A. Presentin a ciear and thorough manner. Tit

dentfy each siement of rawings by reference (6
number of Contract Dozuments.

SECTION 014500 - QUALITY CONTROL SERVICES
1,00 GENERAL

1.01 SECTION INCLUDES
A

Services, y and ins pect; 4
during the course of canstuction of tis Project,

8. This Secton is complementary to the Ganeral Condiions and Supplemantary General

Condiions and nothing herein shall be considered to waive requirements of te General

Condiions and Supplementary General Congitions

02 DESCRIPTION OF REQUIREMENTS
A General: Required inspection and testing services are intended to assist in e determination
fed orindicated. These required
services donot relieve e Contractor of responsibilty for compliance with these requirements
or for compliance with requirements of the Contract Documents.
8. Specifc qualty contrel requirements for individual units of work are specified within the
hnical These requirem and
teats, covering preduction of standard producls, fabricatien of customized work, and
installaton procedures

103 RESPONSIBILITES
A Inspections, tests and similar qually conbiol services are he Contactor's responsibiity; these
services also inoluda thoss specified (o be performed by an independant agency and not
direotly by the Cantractor, Casts for those services shall bo includad in the Lump Sum

Contract Amount B Provido Barricados,
8. Rotost Responsibilly: Where results of required inspections, tasts and similar services prove
unsatisfactory and do notcomply with the requirements thn provent accid

1. Toilets: Installseltcontained tailetunits or water and sewer connected temporary tilet
fagilites, to the extent permited by gaverning regulations. Uss of pit-type privies wil not bo
pormittad.

2. Drinking Water shall be provided:; drinking water fountains where and when piped potable
water s from pemanentor Oervise, provide
containerized tzp dispenser boted-water type drinking water units, including the paper
supply.

. Temporary Enclosurss; Provide temporary enclosure of materials, equipment, work in
progress and complated portions of the Work to pravige protection to the Work ang
employess from effects of exposure, foul weather, other consbuction operations, and similar
actvities on the site
1 enciosures heatis needed and the

enclosure s notyetcompleted, and there is no other adeguate provision for containment of
temporary heat. Coorcinate enclosures with ventiating and material crying or curing
requirements to auoid dangerous conditions and effects

D. Provide one (1) or two (2}, as required, temporary sign backing(s) of the size required for the

Owner banner. Instal signs where directed by e Cwner's Project Manager.

1. Support on suitable posts or framing of treated wood or steel. Maintain signs in & manner
which willproperly inform the public and persons seeking entrance to the project

2. Do not permit installation of unautherized signs that are visble outside te site

2.0¢ PROTECTION FACILITIES INSTALLATION
A General: Unti fre protection needs may be fulfled by permanent facilties, install ang
maintain tmporary fire protection fciliies of i typss needed b adeguately protact against
reasanably predictable and conrollablo fro osses.
and Lights dards and code
roquirements br the eraction ofsubstantial, stucturally adeguate barricades where neaded to

d st

etests are the responsiilly of the Contractor, Where required tests are performed on original
work, retesting ofwork revised of replaced by ths Conbractor is the Contractor's responsibilty.

04 QUALITY ASSURANCE
A Qualifoation for Servics Agencies: Except as oherwiss indicated, engage inspection an test
labaratariss, which 2

Requirements for anoratory Qualification” by
the American Council of IndependentLaboratories, and which are fecognized i the incusty
as specialized n the types of inspections and tests to be performes

B, "ALL TESTING AGENCIES SHALL MEET THE REQUIREMENTS OF ASTM E 329
STANDARD SPECIFICATION FOR AGENCIES ENGAGED IN CONSTRUCTION
INSPECTICNS, SPECIAL INSPECTION, OR TESTING MATERIALS USED IN
CONSTRUCTION.”

service

105 SUBMITTALS
A Report Data: Writen reports of each inspection, test and similar service shall be provided as
follows
1. Owners Project Manager - 2 copies
2. Contractor - As Required

00 PRODUCTS - Not Applicable

2.00 EXECUTION
301 REPAIR AND PROTECTION
A General: Upon complation of inspecton, testing, sample-aking and simiar services
performed on the work, repair damaged work and restors substrates and fnishes to siiminate
doficiencies, inoluding deficiencies in the visual qualties of axposed fnishes.
8. Protectwark exposed by or for qualiy contol service activities, and protect repairad work
Repair and protection shall bo the Contractor’s responsiblly.

END OF SECTION
SECTION 015000 - TEMPORARY FACILITIES
1,00 GENERAL

SECTION INCLUDES
A Provide Temporary Facilies required to faciltate construction of this Project.

DESCRIPTION OF REQUIREMENTS
A This section specifies administative and procedural requirements for te

the Owner or the Project biznager on niew consi
will be considered permanentand nota p:
temporary services and faciities wil
extra

accepted as & bas

200 PRODUCTS

20

s and squipment that ars' being suitable i

th appropriato standards.

s and governing regulations for materials and layout of
9 those requirements included in Division 25 sections.
rounded extansion cords; use Mard-service” cards where
single lenghs or uss waterproof connsstors to connect
ingle lenghs wil not reach areas of work

neral servics incandescentlamps ofwattage required
s with guard cages or tempersd glass enclosures,
exosed to breakage by consructon operations. Provide exterior fures
xposed to the weatner or moisture,

203 TEMPORARY OFFICES
A Construction for temporary offices, fabrication shops, storage sheds and similar constuction
shal be either stancard prefabricated or mobile units or the equivalentjob-built cons ructon,
weather heated and 3
operable windows, roofing, foundatons adequate fornormal loading, incluging wing loads,
serviceable fnishes, and mechanical and electical equipment necessary to achieve ambient
conditions.

204 FIRE EXTINGUISHERS
A Provide type "A" fire extinguishers for temporary offces and simiar spaces where tere is
minimal danger of slectrical or grease-oil-fammable liuid fres. In other locations provide

tyne "ABC" try chemical extinguishers, or & combination of several extinguishers of NFPA

ERATURE: recommended types for the sxposures in each case.

A Whe@onts of subf@tad literature from manulacturars includes data nat pertinent to the 8. Comply with the appicable recommendations ofNFPA Standard 10 "Standard for Portatlo

submiGByearly showHhich pggions of the contents are being submitied for raviow. Fire Extinguishers'. Locate fire extinguishers whre they are most convenientand oftective
8. Marity’ and diagrams for thair intended purpose, but provide notless than ane extinguisher on aach foar atar near

inomafEnd specifically Work oach usable staivoll. Store in containers in recognized fia safe

logations.

C. Provid r's propargffon, assembly, and installation instructons.

Subigfine number of capies ffch are required to be retumed to e Conractor, plus tree 3,00 EXECUTION

‘which will be retainegdfy the Owner's Representative.
3.01 INSTALLATION, GENERAL

203 SAMPLES:
A, Provide Sample,

ples identical b the precise artcle proposed to be provides
for "ldentification of Submittas” below.
i ter of Samples Required.

1. Unless oterwise specified, submit Samples in e quantity which are reguired to be.
retumed to the Contractor, plus three copies which will be refained by the Owners
Representatve,

2. By prearrangementin specifc cases, a single Sample may be submitted for review and,
when approved, be installed in the Work at 2 location agreed upon by e Gwner's
Representatve,

dentity

B

204 COLORS AND PATTERNS;

A. Unless the precise color and patier is specifcally called out in the Contract Documents, and

whenever a choice of colar o paltern is avalable n the specified products, submit accurate
color and pattem chars to tie Gwner's Representative for selection

PART 3 - EXECUTION:

3,01 IDENTIFICATION OF SUBMITTALS,

A. Consscutively number all submitals.

1. When matsrial s resubmitted for any reason, bansmitunder a new letter of bansmittal ang
with 2 new submittal number.

2. On resubmiltals, cite the original submittal number for reference,

8. Accompany each submitalwith a loter of Gansmital showing all
dentification and checking.

C. On atleastthe frst page of each submittal, and elsevhere s required for positive
identification, show the submittal number n which the item was includec.

D. Submitial Log

information required for

A General: Use qualified tradesmen for installation of tam porary services and facilties. Locate
temporary services and faciities where they vil servs the antire project adequately and result
in mininum interterence with the performance of the Work.

8. Relocate, modify and extend services and faciliies as requiret during the course of vork so
as to accommodiate the entire work of the project,

2.02 TEMPORARY UTILITY INSTALLATION

A General: Engage the local utlity company to install temporary sevice to e project, or to
make connections to existng service. Arange with the companies and existing users for an
acceptable ime wh be interrupted, [ for
temporary services.

B Water Service shallbe fimished, installed, with distibution piping of sizes and pressures
adequate for construction pucses during the construction period and untl permanent
service is n use,

Temporary Electic Power Service shall be provided with weatherproof, grounded tamporary

electic power service and distribution systam of suffcient size, capaciy, and power

characteristcs to accommedate performance of werk during the construction period.

1. Installservice and grounding in compliance with the National Electric Cote (NFPA 70)
Includ nezassary melers, ranskormars, overloat protocted disconnact and main
distribution switch goar

2. Connecttemporary service b the local electric power company main in the manner
directod by company offcials. Pey use charges, whether metered or oherwise, for
elocticiy used by all entiies authorized to be at or to perform the work at the project site.
Exercise control over powar usage in an effortto conserve anergy.

3. Provide tamporary service with an automatic ground-faultinteruptar featurs, actvatsd fom
the cicuits ofthe system

D. Temporary Lightng shall be provided.

1. Provide notless than one 200 wattincandescant lamp per 1000 square fsetof fioor area,

o

1. Maintain an accurate submital log for the curation of the Work, ofall
submittals atall tmes,

2. Make the submital log available for the Owner's Representalive’s review upon request

3,02 GROUPING OF SUBMTTALS:
A. Unless otherwise speciied, make submittals in roups containing all associated items to
assure thatinformation is avalable fo checking each item when itis received.
1. Partil submittals may be rejected s not complying vith the provisions ofthe Contact
2. The Contractor may be held liable for delays o occasioned

3,03 TMING OF SUBMITTALS:
A. Make submittals fr encugh in advance ofscheduled dates for instalation to provide tme
required for reviews, for securing necessary approvals, for possible revisions and
fesubmittals, and for placing orders and securing delivery.
8. In scheduling, allow atleast 15 days forreview by the Owners Representative ollowing the
Owners Representative's receipt of the submitial

3,04 DISTRIBUTION:
A. Distibuts reproductions of shop drawings, copies of product data, and samples, which bear
the Owners Representatives stamp of review b job site fle, Record Documents fle,
subzontractors, suppliers, and other entiies requiring information,

END OF SECTION

. for lightng, or ofasiiar
nare,

2 In corridors and similar trafic arsas provide one 100 watt incandescent lamp svery 50 feet

3. Install and operats temporary lighting thatwill Ll security and protection requirsments,
without e necessity of operating the entre temporary lighting system.

4. Provide adeguate lighting for the installation of ceramic tie as specifid under Secton
093012 Lighting level shall be equal to the pemanentlighting level design for the area
receiuing the tie work

Armange for the local telephone company to install temporary service b the project Minimum

service to be one ine with call waiting and one separate ine primaril dedicated for fax use.

One telephone s to be available for use by the Owner's Project Manager atno cost

2.03 TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES INSTALLATION
A General: Provide a reasonably neatand uniform appearance in temporary constuction and
portfaciilies acceptable Project M
1. Locale feld offces, storage and fabrication sheds and other supportfacilties for easy
access Io the Work. Position offces so tat windows give the best possble view of
construction actvities

s and Iosses. Paintwith appropriato calars, graphics and waringsigns to
inform porsannel at e site and the public, of he hazard being protected against Provide
lighting where appropriate and needed, including fashing ights where apprapriate.

. Provide an Enclasure Fence with suitable lockable entrance gates when excavation and oter
substantal slements of the Work bagin. Locate whers indicated, or ifnot incicatsd, enclose
substantally te buiding area. Instal in a manner that wil prevent persons, dogs and similar
animals from easily entering the site, excentby way of the entrance gates when apen

D. Provids general Protacton. Of
actvites, and snforce strict siscipline for personnal on e sits inways and by metnods that
comply with snvironmental regulations, and thatminimizs the possivilty thatar, waterways
and subsoi might be contaminated or polluted, or that other undesirable effects mightresult
o the performance of work atthe site
1. Avoid the use of tools and equipmentwhich produce harm il noise.

2. Restict the use of noise making tools and equipment to hours of use thatwil minimize.
noise complaints fom persans and frms near the project ite

2.05 OPERATION, TERMINATION AND REMOVAL
A Supenvision: Enforce stictdiscipline n use of temporary services and faciies at the site,

Limitavailabilty of temporary services and faciities to essental and intended uses to minimize,

wasts and abuse. Do notpermit temporary installations to be abused or endangered. D

reezing temperatures and similar elements,
cloan and

incluting butnot imited to the folloving
1. Replace air fltrs and clean the inside of dy
2 parts and
condifons
3. Replace lamps in the ligh ing#§4
substantial hours of use.

END OF SECTION

{ting, butnot necessarly imited

assure fll protectio

1,03 SUBMITTALS
A. Requests for ‘substtutions" shall be accompanied with product samples, technical data, and
reason for the reguest. Reason for substiution shal bo describad i cover latter from the
contractar making the requast. The Owner's Project Manager will review subm ttad
information and based on such, wil allow or deny the request.

01 INTERFERENGES

A. Substitutions of materials shall notbe ffered unless 2 tharough check s made of allrelated
itams and interferences, revis g arrangements and other changes thatmay result

1.05 RESPONSIBILITY

Contractor oflering a substituion shal acceptresponsibilty for its effect on the Work of all

rades, including possible delays in completion tme of Project. Al costs ofchanges in the.

Work of other trages and Draviings, stc, aflected by inclusion of Contactor requested

substiutons shall be paid by the conbactor requesting such substtion

‘Award of the Contract in accordance with Contract Documents requires thatthe specifies

materials shall be furished and instalec.

2. Substitutions wil only be allowed by the Cwner's Prject Manager, upon proofby the

Contracter that the substiution is beneficial to the Owner, s of equal of better value, and

will expedite the Project

Al materials proposed fo use and all materials incorporated into the work shall be of st

quality with no manufzctured “Seconds”. Manufacturer's standar “deviation for quality

standards shall be submitted to the Owners Project Manager for review.

>

06 SUBSTITUTION REQUEST SUBMITTAL

A. Requests for Substitutions: - Submittwo (2) copies of each request for substtution. n each
requestidentity the product or fabrication or installation method to ba roplaced by to
substitution; includo related spacifoation secion and drawing numbers, and complete
dozumentation showing com plance with the requirements for substitutions.

8. Provide to the Owner dotailed information and raasan for requested substtutian

1,07 OWNER'S REPRESENTATIVE ACTION
A. The Owners Project Manager wil notty the Contractor of either the acosptance or re
the proposed subsbitution
200 PRODUCTS
201 GENERAL PRODUCT COMPLIANCE
A. Compliance vith codes,
the contract documents ve a bearing on
Compliance vith Standards, Codes and Requ
compliance with an imposed standard, code:

@

o in individual sectons of hese specifications, comaly
rocommendations for installaion of e producs in the
oh product secursly in place, accurately located and aligned
od surfaces and protect surlaces and necessary to ensure

1,00 GENERAL
1,01 SECTION INCLUDES

A. Alllabor, material, squipment, and
indicated and specified

toprovide FIELL as

1,02 QUALITY ASSURANCE
A. Engage a Regstered Lang Surveyor or a Professional Engineer of te discipline required,
registered in the located, to perforn required.
200 PRODUCT - Not Used
3.00 EXECUTION

A. The Owner will provide a current Properly Line Survey (o the drawings

302 FINAL CLEANING

A, "Cloan,"for the purpose of tis Articla, and except as may be specifically provided oberwise,
shallbe intarprated as meaning tho level of cloaniness generally provided by skilled cleaners

buiding maintenance materials.

B. Prior to completion of the Work, remave fom the Job site 21l tools, surplus materials,
equipment scrap, debris, and wasts. Conguct final progress cleaning as descrived in Atticls
3,01 anove

C. site:

1. Unless by the Owner's b
areas on te sits and public paved areas acjaent o the site
2. Completely remove resultant debris
D. Stuctures
1. General
. Remove temporary protecton and labels notreguired to remain.
b. Clean fnishes free of dust, stains, fims and other foreign substances.
. Clean surfaces of equinment; remove excess lubrication. Clean per
ventiating equipmentand replace disposable fiters when unitg hax
during censtuction; in additon, clean ducts, blowers, ang
operated without fiters during consructon.
d. Clean light fixtures and lamps.
2 Exterior
a. Visually inspect exterior surfaces ang
smudges, and other foreign mats
b. Remavs all races of splashed mj
. I necessary 1o achiovo & unifor

clean paved

d. In the v Puners Represontative
may rox al cost o the Owner.
3. hnteror
a Visuall % ot sol, wasto materiak,
smudge
b. Remove

&, Clsan plumbing fxtir4¢ a sanitary concition.

4. Glass: Glgan inside and outside.
Palish ces: To surkaces fequifing foutine appication ofbufted polish, apply e

polish ré#mendad by the manufacturer of the matsrial being polished.
chedule fnal cleaning as approved by the Cwner's Representative to enable the Owner to
coepta completely clean Work.

03 CLEANING DURING GWNER'S OCCUPANCY.
A, Should the Owner oceupy the Work or any porton thereof prior to ts completion by the:
Conbractor and acceptance by the Owner, responsibilies for interim and fnal cleaning shall
be as determined by the Quners in the
ofthe Contract

END OF SECTION
SECTION 017800 - PROJECT RECORD DOCUMENTS
1.00 GENERAL

1.01 MAINTENANCE OF DOCUMENTS
A Maintain atProject Site, one copy of
Orawings. {olue lne prints)
Reviewed Shop Drawings and Samples.
Maoifications: Change Orders, and other writen amendments to o Contract,
Field tost records.
B. Store documents in temporary field office, apart from documents used for construction,
. Provide fles and racks for storage of documents.
D. Maintain documents in clean, dry, and legible conditon
E. Do ot use record documents for construcian purposes.
F. Make documents available atall tmes forinspaction by Owner or Ownar's Projecthanager.

1,02 MARKING DEVICES
A, Provide elt tp colored pens for marking

1.03 RECORDING

A. Label each document(on frst sheet or page) "PROJECT RECORD" i 2in. high printed
letters.

B. Keep record documents current

. Donot permanenty conceal any Work unt required information has been recorged.

D. Drawings: Legbly mark to record actual constuction
+ Depths of various elements of foundation in relation to main flcor level or survey datum.
+ Horizontal and Uliites and referenced to

informalion) or use  dentl existg contrl poins and propert fne comers
8. Verity layoutinfornation shown on the Drawings, in relation to he property survey and
existing benchmarks © Locate and
benchmarks and control pints. Pres erve pamanent referance point during constuston
or Gontrl point witout pror written approval
Promaty reportostor dstoyad referenco poits,of roquiraments o relocate rofronce

points because of necess ary changes in grades or locations
D. The existance and location of underground and other utiities and construction indicatad as
Bokre b ity the oxistonce
and ocaton ofunderground usities and other constructon.

1,03 MANUFACTURER MFCOMMENDATIONS:
A Excey by the Cwner's comply with 201
man o' recommendations on preduct handling, storage, anc protsction
1,04 PACKAGING:
A Deliver products to the job site in their manutacturers original container, with labels intactand
legitle
1. Maintain packagad materials with seals unbraken and labals intact until tmo of s, €. Do notehange ar
2. Prompty remove damaged material and unsuitzblo ftems Fom e job sito, and prompty
replace with matarial meating o specifed reguirements, at no additonal cost to e
Owner.
B. The Ownor's Representative may reject as non-complying such matarial and products that do existing are
notbear satisfactory as to the manufachurer,
grade, quality, and otner pertinentinform aton
3.02 PERFORMANCE
1,05 PROTECTION

A Protect fnished surkaces, incluging jambs and sofits of openings used as passageways,
through which equipment and materials are handlec.

Provide protection for fiished floor surfaces in afic areas prior t allowing equipment or
materials tb be moved over such surfaces.

Maintain fnished surfaces clean, unmarreg, and suitably protected untl accepted by e
owner.

o

1.08 REPARS AND REPLACEMENTS:
A In event of damage, promptly make replacements and repairs to the approval of the Cwner's

Representative and atno additonal costto the Owner.

Additonal ime required o secure replacements and to make repairs wilnotbe considered by

the Owners Representative tojustify an extension in tie Contract Time of Completion.

END OF SECTION
SECTION 017320 - CUTTING AND PATCHING

1,00 GENERAL
1,01 SECTION INCLUDES

A Reguirements and imitatians for cuting and patching of Work
200 PRODUCTS
201 MATERIALS

A Primary Progucts: Those required for original instaliation

B. Product Substtuton: For any proposed change in materals, submitrequsst for substtuton

under provisions of Section 012500,

A, Working Fom lines ang levels established by the property survey, estabish benchmarks and
markers b setlines and levels and elsewhers as needed to properly locate each elementof
the Project Calculats ang measure required dimensions witni rscognized tolerances. Do
notscale Drawings to datermine dimensions.

B. Advise entities engaged in construction activiies, of marked lines and levels provided for their
use

€. Locate and lay outsite improvements, including pavements, stakes for grading, fil and topsoil
placement utiity slopes and invert elevations by instrumentaton and similar appropriate
means,

D. Locate and lay outbater boarcs for structures, buiting foundations, colimn grigs anc
locations, foor levels and control ines and levels reuired for mechanical and electrical Work

03 FIELD QUALITY CONTROL
A. Prompty replace lostor destroyed projectcontrol points. Base replacements on the original
survey contiol points

END OF SECTION
SECTION 017400 - CLEANING
PART 1-GENERAL

1,01 SUMMARY:
A. Throughout the canstruction period, maintain the buiding and site in & standard of cloaniiness
as doscribed in s Section
8. Related Work
1. Documents afecting work of tis Section include, butars notnecessariy lmitsd o
General Conditions, Supplementary Conditons, and Sectons in Division 01 of these.
Specifcations.
2. In addition to standards descrived in ts Seotion, comply with requirements for clsaning as
descrived in other pertnent Sections oftrese Spacifations.

. and more often ifnecessary, to verify thatrequirements for

8. In addiion b the stancards described i this Secton, comply with pertnent requirements of

3,00 EXECUTION
2,01 EXAMINATION 1,02 QUALITY ASSURANCE:
A Inspect prior work, A. Conduct daily insp
ormovement during cutting and patching. cleaniiness are being met
B. Afler uncovering existng work, inspect conditions affecting performance ofwork

. Beginning of cuting or patching means acceptance of existing conditions

PREPARATION
Provide ! buctural ntegity of the Work

methods to protect ober portons of Project fom damage.

Provide protection from elements for areas which may be exposed by uncovering work
€. Maintain excavations Fee of water.

>

CUTTING AND PATCHING
Execute cutting, fiing, and patching including excavation and fl > comglete work.
Fitproducts togather, to integrate with ather work.

Uncover wark to instalil_tined work

Remove and replace delective o nonconforming work

Remove samples of nstalled work for testing when requastad

Mmoo

PERFORMANCE

Executs work by metods to avoid damage to other Work, and which wil provide appropriate
suraces i receive paiching and fnishing.

Employ original installer to perform cutting and patching for weather exposed and moisture
resistant elements, and sight exposed surfaces.

. Cutrigid materials Using masonry saw or core gil. Pneumatic tooks notallowed witout prior
approval.

Restore wark with new products in accordance with requirements of Contract Documents,
Fitwork to pipes, sleeves, ducts, canduit, and other penetrations rough surfaces.

Refnish surfaces to match adjacentfinish. For continuous surfaces, refinsh b nearest
intersection or natural break. For an assembly, refinish entre unit

>

ame

END OF SECTION
SECTION 017700 - PROJECT CLOSEOUT
1,00 GENERAL
1.01 SECTION INCLUDES

A Provide and meet al requirements and procedures for compiling, submiting, and completing
the Project Closeout cata.

govemmental agencies having jurisdiction.
PART 2-PRODUCTS

201 CLEANING MATERIALS AND EQUIPMENT:
A Provide required personnel, equipment, and materials needed to maintain e specified
stangard ofcleaniiness.

202 COMPATIBLLITY:
A. Use only the cleaning materials and equipment which are compatible with the surface being
cleaned, & recommended by the manufcurer of te materizl.

PART 3 - EXECUTION

3.01 PROGRESS CLEANING:
A. Genoral

1. Retain stored items in an arderly arrangement allowing maximum access, notimpading
raic or drainage, and providing required protection of materials.

2. Donot: d other items nat reuired for
constuctian of s Wark

3. Atleast buice each montn, and more often ifnecessary, completsly remove 2l scrap,
detris, and waste materal rom the ob site.

4. Provide adequate storage forallitams awaiting remaval Fom the job site, abserving
requirements for s pratecton and protection of the ecalogy.

8. Site:

1. Daily, and more often if necessary, inspect the site and pick up al scrap, debris, and waste
material. Remove such items to the place designated for ther storage.

2. Maintain the site in @ neat and orderly conciton atalltimes

<. Stuctures

1. Daily inspect the structures and pick up al scrap, debris, and waste material. Remove
such items to the place designated for their storage. General Contractor to employ a
person assigned to cleaning & hours a day during constructon.

2. Waeekly, and more oflen if 1ecessary, sweep interior spaces clean. “Clean,” for the
purose ofthis subparagraph, shall be interpreted as meaning fee fom dust and other
material capable of being removed by use of reasonable effort and a hand-held broom.

3. As required, preparatory to installation ofsucceeding materials, clean e sbuctures or

This Secton s and and

nothing herein shallbe considered I waive requirements of the General Conditions or

2. Excoptas ko the changeover from use and
faciliios (o s of permanent services and faciities atth earliest keasible date at cach
portion of o builing, to minimize hazards and interferences with performance of the
Work,

3. Maintain feld offcos, storage and fabrication sheds, temporary sanilary fecities, wasto
collection and disposal systems, and project ident kcation and temparary signs unt near
substantial complefion. Immsdiataiy prior to substantal complstion remove these faciltes
Personnel remaining atthe sits beyond susstantal complaton il be permitted to use
certain permanent faciities, under res ictad use conditions acceptable to the Owner.

4. Six weeks prior to Substantal Campletion, a separate temporary office is 1 be provided for
use by Owner Operatons.

8, Sanitary Faciltes shall be provided including tsmporary toilets, wash facilties and drinking
watsr fixures. Comply with govering ragulations including safety anc health codes for the
type, number, location, operaton and maintenance of fixtures and faciites. Install in locatons
thatwil bestserve the projects needs.

1,02 DESCRIPTION OF REQUREMENTS
A These specifcations are based on tho “prior approval” meho ofallowing material

substitutions. The Owner shall be the sols judge of products and equipmentrecommendad

by the contractor for use.

Al requosts for “substtutions” shall bs made in accordance with this Section, pior to award of

contract. Requests for substiutions after award of contract may be consigered by the Owner,

itdue to delay ofschedule

1. The Contractor's requests for changes in he procucts, materials, squipmentand metiods
of construction required by the conract documents are considered raquests for

UBSTITUTIONS”, and are subject fed hersin.

C. Whers  proposed substtution involves the work of more than one bade, each subconbractor
invoived shall cooperate and coordinate the work with each athers prime contractor involved,
504as to provide uniformity and consistency and to assure the compatibily of products

pertinent portions thereofto the by the manucturer
of the succeeding material, using equipment and materials required tb achieve the
nezsssary cleaniness

4. Following the instalation of inish floor materials, cloan the fiish floor daly (and more often
itnecassary) atall tmes while work s being performed in the space in which finsh
materials aro installad. "Clean," for the purpose of this subparagraph, shall be intarprotod
as meaning fee Fom koreign material which, in the opinian of the Owner's Reprasentative,
may beinuious to e finish floor material

+ Location of intsrnal ulities and appurtenances concealed in construction referenced to
visible and accessible features of stucture,

+ Field changes ofdimension and detail
+ Changes mado by Changa Orders and other Modifcations
+ Dotalls not on ariginal Drawings.

E. Shop Drawings and Samples: Maintain as record documents; legibly annotate Shop
Drawings and Sampls (o rocord changos made aflor raviow.

. In addition to requirements of tis Section, camply with supplemental requirements of
Divisions 15 and 16.

104 SUBMITTALS
A, Atcompletion of Project, dsiver record documents to Owner.
B. Accampany submiltal with transm it letter containing
- Date
+ Project e and number
+ Contractor's name and address
+ Numberand tile of sach record documents
+ Certification hateach document as submitted is complete and accurate, and signature of
Contractor, or his authorized representative,
END OF SECTION
SECTION 017823

AND DATA

1.00 GENERAL

101 SUMMARY
A, Section includes: Requirements for nformation, drawings, catalog cuts and instruction of
operation and | and to provide a ofinformaton about
products used in the Work. Provide Manuals and instruction as described in tis Secton and
in variaus other Sections of thess Specifcations.

102 SUBMITTALS

A Unless othenwise dirscted, submit tree Gopies of sach Manual compilsd in accordance with
the provisions of this Section.

B. Make submittas directly to e Owner's Projact Manager.

. Should the Owner's Project Manager's review indicate requirad changes in ho Manual,
promptly make such changes and submit tiree revised copies of the enire Manualta the
Owner's Project Manager atno addiional cost o the Owner.

D. Digital documents shall be submitted in acgiton to physical documsnts. Digital dosuments are
1 be PDF fles and brmatted in accardance with Part 2.01 below such trat fles printed
legibly at8-1/2"x 11" page size.

200 PRODUCTS

201 NSTRUCTION MANUALS
A Unless ohenwise directed, prepare Manuals in the following format.

- Size B X 11"

+ Paper: Whils bond, atleast 20 b. weight

+ Text Neaty typewritten or printed

+ Drawings: 117 in height preferable; bind in with text, foldout acceptable; larger dravings
acceplable but oid to fwithin the Manual and provide a drawing pocket nside rear cover
o bind in with the text.

+ Flysheets: Separate each portion of the Manual with neaty prepared fiysheets bref
describing contents ofthe ensuing portion,

+ Binting: Use heavy-duty plastc or fberboard covers with binding mechanism concesled
inside the Manual; 3-ing binders are acceplable; al binding shall be subject to tre:
approval of the Cwner's Preject Manager.

+ Measurements: Provide all measurements in U.S. standard unis such as Inches and
pounds.

+ Covers: Provid Irant and back covers for each Manual, using durable material & with the
ollowing information visible on or through the Font cover:

OPERATION AND MAINTENANCE INSTRUCTIONS
NAME OF PROJECT
{——Description of Equipmentof system-
Wanval reviewes by

B. Contents: Incluge atleast the fllowing information:
1. Neatly typewritten index near the Font of sach Manual, asto
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location within thatManual ofall equipment, parts and information regarcing data regarding
the installaton. Equipment sections shal be cross-referenced, labeled and tabbed for
immediate access

Complets instructons and maintaining all

inclucing lubrication, disassembly, and reass embly

Complets nomenclature ofal parts of all equipment

Complets nomenclature and part number of all replaceable part, pertaining to equipment
nstalleg on this project. Name, address of nearestvendor of those parts, and all obher
informalion pertinent o procurement of eplacement parts fr e equipmentinstalled on
this project

Copy ofall warranties issued

Such other information as s required in pertinent other Sections of these Specifications.
All descriptions, all equipment, drawings and all part lists shall be for this praject only. If
extraneous informalion on drawings or catalog cut must be included, it shal be crossed o
lined for this project only is

300 EXECUTION

301 INSTRUCTION: Atan appropriats ime approved by the Owner, instuct Ownor's aperation
and maintenance personnel in use of the equipment and us of e Manuals.

END OF SECTION
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