



RENOVATE FOR WATER QUALITY PROJECT NO. 658-15-101 INDEX OF DRAWINGS

SALEM VA MEDICAL CENTER SALEM, VIRGINIA



SALEM VA MEDICAL CENTER, SALEM, VA. NOTES

"CONFIDENTIAL"

THESE DRAWINGS MUST BE RETURNED TO FACILITIES MANAGEMENT SERVICE, PROJECT SECTION, UPON COMPLETION, OR FINAL USE BY THE CONTRACTOR FOR BIDDING PURPOSES.

ADDITIVE ALTERNATES:

- ALTERNATE BID ITEM #1
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL PERFORM ALL WORK ASSOCIATED WITH BUILDING 170 (PL-170-101, PD-170-102, PL-170-103, AND PL-170-401) EXCEPT ALL COSTS ASSOCIATED WITH THE PURCHASE AND INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 7.
- ALTERNATE BID ITEM #2
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL INCLUDE ALL COST FOR COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 7 INCLUDING MATERIALS, LABOR, SUPERVISION, AND QUALITY CONTROL ASSOCIATED WITH THE INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT.
- ALTERNATE BID ITEM #3
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL PERFORM ALL WORK ASSOCIATED WITH BUILDING 9 (PD-9-101, PD-9-102, PD-9-103, PD-9-104, PD-9-401, PL-9-101, PL-9-102, PL-9-103, PL-9-104, AND PL-7-401) EXCEPT ALL COSTS ASSOCIATED WITH THE PURCHASE AND INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 9.
- ALTERNATE BID ITEM #4
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL INCLUDE ALL COST FOR COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 9 INCLUDING MATERIALS, LABOR, SUPERVISION, AND QUALITY CONTROL ASSOCIATED WITH THE INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT.
- ALTERNATE BID ITEM #5
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL PERFORM ALL WORK ASSOCIATED WITH BUILDING 12 (PD-12-101, PD-12-102, PD-12-103, PD-12-104, PD-12-401, PL-12-101, PL-12-102, PL-12-103, PL-12-104, AND PL-12-401) EXCEPT ALL COSTS ASSOCIATED WITH THE PURCHASE AND INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 12.
- ALTERNATE BID ITEM #6
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL INCLUDE ALL COST FOR COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 12 INCLUDING MATERIALS, LABOR, SUPERVISION, AND QUALITY CONTROL ASSOCIATED WITH THE INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT.
- ALTERNATE BID ITEM #7
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL PERFORM ALL WORK ASSOCIATED WITH BUILDING 77 (PD-77-101, PD-77-102, PD-77-103, PD-77-401, PL-77-101, PL-77-102, PL-77-103, PD-77-104, AND PL-77-101) EXCEPT ALL COSTS ASSOCIATED WITH THE PURCHASE AND INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 7.
- ALTERNATE BID ITEM #8
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL INCLUDE ALL COST FOR COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 77 INCLUDING MATERIALS, LABOR, SUPERVISION, AND QUALITY CONTROL ASSOCIATED WITH THE INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT.
- ALTERNATE BID ITEM #9
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL PERFORM ALL WORK ASSOCIATED WITH BUILDING 170 (PL-170-101, AND PL-170-401) EXCEPT ALL COSTS ASSOCIATED WITH THE PURCHASE AND INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 170.
- ALTERNATE BID ITEM #10
ADD: IN ADDITION TO ALL THE WORK IN THE BASE BID THE CONTRACTOR SHALL INCLUDE ALL COST FOR COPPER SILVER IONIZATION EQUIPMENT IN BUILDING 170 INCLUDING MATERIALS, LABOR, SUPERVISION, AND QUALITY CONTROL ASSOCIATED WITH THE INSTALLATION OF THE COPPER SILVER IONIZATION EQUIPMENT.

| DWG.# | SHEET # | DRAWING TITLE | DWG.# | SHEET # | DRAWING TITLE |
|------------|---------|---|------------|---------|--|
| G001 | 1 | COVER SHEET, PROJECT LOCATION, DRAWING INDEX, BID DEDUCTS | PL-7-103 | 85 | BLDG 7 SECOND FLOOR PLUMBING PLAN NEW WORK |
| G002 | 2 | ICRA | PL-7-401 | 86 | BLDG 7 ENLARGED BASEMENT PLUMBING PLAN NEW WORK |
| CS-101 | 3 | MIX SYSTEM KEY PLAN | PL-9-101 | 87 | BLDG 9 CRAWL SPACE PLUMBING PLAN NEW WORK |
| CS-102 | 4 | BLDG 173 SITE LAYOUT | PL-9-102 | 88 | BLDG 9 BASEMENT PLUMBING PLAN NEW WORK |
| CS-103 | 5 | BLDG 172 SITE LAYOUT | PL-9-103 | 89 | BLDG 9 FIRST FLOOR PLUMBING PLAN NEW WORK |
| CS-501 | 6 | SITE DETAILS | PL-9-104 | 90 | BLDG 9 SECOND FLOOR PLUMBING PLAN NEW WORK |
| CS-502 | 7 | EROSION CONTROL NOTES AND DETAILS | PL-9-401 | 91 | BLDG 9 ENLARGED BASEMENT PLUMBING PLAN NEW WORK |
| CI-001 | 8 | ABBREVIATIONS AND LEGENDS | PL-12-101 | 92 | BLDG 12 SUB-BASEMENT PLUMBING PLAN NEW WORK |
| CI-101 | 9 | CITY OF SALEM PUMP HOUSE MIX SUPPLY | PL-12-102 | 93 | BLDG 12 SUB-BASEMENT PLUMBING PLAN NEW WORK |
| CI-102 | 10 | W.V.W.A. PUMP HOUSE MIX SUPPLY | PL-12-103 | 94 | BLDG 12 FIRST FLOOR PLUMBING PLAN NEW WORK |
| CI-103 | 11 | ELEVATED STORAGE TANK MIX SUPPLY | PL-12-104 | 95 | BLDG 12 SECOND FLOOR PLUMBING PLAN NEW WORK |
| CI-203 | 12 | ELEVATED STORAGE TANK MIX SUPPLY ELEVATIONS | PL-12-105 | 96 | BLDG 12 ENLARGED BASEMENT PLUMBING PLAN NEW WORK |
| CI-401 | 13 | CITY OF SALEM PUMP HOUSE MIX SUPPLY ENLARGED SITE PLAN | PL-77-101 | 97 | BLDG 77 ENLARGED BASEMENT PLUMBING PLAN NEW WORK |
| CI-402 | 14 | W.V.W.A. PUMP HOUSE MIX SUPPLY ENLARGED SITE PLAN | PL-77-102 | 98 | BLDG 77 BASEMENT PLUMBING PLAN NEW WORK |
| CI-403 | 15 | ELEVATED STORAGE TANK MIX SUPPLY ENLARGED SITE PLAN | PL-77-103 | 99 | BLDG 77 FIRST FLOOR PLUMBING PLAN NEW WORK |
| CI-501 | 16 | DETAILS | PL-77-104 | 100 | BLDG 77 SECOND FLOOR PLUMBING PLAN NEW WORK |
| CI-601 | 17 | SEQUENCE OF CONSTRUCTION | PL-143-101 | 101 | BLDG 143 ENLARGED BASEMENT PLUMBING PLAN NEW WORK |
| CI-602 | 18 | PUMP HOUSE MIX OXIDANT FEED SYSTEM P&ID | PL-143-102 | 102 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "A" NEW WORK |
| CI-603 | 19 | STORAGE TANK MIX OXIDANT FEED SYSTEM P&ID | PL-143-103 | 103 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "B" NEW WORK |
| AE-101 | 20 | BLDG. 173 CITY OF SALEM PUMP HOUSE MIX SUPPLY FOUNDATION, FLOOR, ROOF & ROOF FRAMING PLAN | PL-143-104 | 104 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "C" NEW WORK |
| AE-102 | 21 | BLDG. 172 W.V.W.A. PUMP HOUSE MIX SUPPLY FOUNDATION, FLOOR, ROOF & ROOF FRAMING PLAN | PL-143-105 | 105 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "A" NEW WORK |
| AE-103 | 22 | BLDG 174 MIX ROOM FLOOR PLAN, CEILING FRAMING PLAN, SECTION AND DETAILS | PL-143-106 | 106 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "B" NEW WORK |
| AE-104 | 23 | BLDG 174 2ND FLOOR PLAN, CEILING FRAMING PLAN, SECTION AND DETAILS | PL-143-107 | 107 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "C" NEW WORK |
| AE-201 | 24 | EXTERIOR ELEVATIONS DOOR SCHEDULE AND DETAILS | PL-143-108 | 108 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "D" NEW WORK |
| AE-501 | 25 | ARCHITECTURAL SECTIONS AND DETAILS | PL-143-109 | 109 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "A" NEW WORK |
| P-001 | 26 | LEGEND, ABBREVIATIONS, AND GENERAL NOTES | PL-143-110 | 110 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "B" NEW WORK |
| PD-2-101 | 27 | BLDG 2 BASEMENT PLUMBING PLAN DEMOLITION | PL-143-111 | 111 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "C" NEW WORK |
| PD-2-102 | 28 | BLDG 2 FIRST FLOOR PLUMBING PLAN DEMOLITION | PL-143-112 | 112 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "D" NEW WORK |
| PD-2-103 | 29 | BLDG 2 SECOND FLOOR PLUMBING PLAN DEMOLITION | PL-143-113 | 113 | BLDG 143 SECOND FLOOR PLUMBING PLAN - AREA "A" NEW WORK |
| PD-2-104 | 30 | BLDG 2 THIRD FLOOR PLUMBING PLAN DEMOLITION | PL-143-114 | 114 | BLDG 143 SECOND FLOOR PLUMBING PLAN - AREA "B" NEW WORK |
| PD-2-401 | 31 | BLDG 2 ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | PL-143-115 | 115 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "A" NEW WORK |
| PD-2A-101 | 32 | BLDG 2A BASEMENT PLUMBING PLAN DEMOLITION | PL-143-116 | 116 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "B" NEW WORK |
| PD-2A-102 | 33 | BLDG 2A FIRST FLOOR PLUMBING PLAN DEMOLITION | PL-143-117 | 117 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "C" NEW WORK |
| PD-2A-401 | 34 | BLDG 2A ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | PL-143-118 | 118 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "D" NEW WORK |
| PD-7-101 | 35 | BLDG 7 BASEMENT PLUMBING PLAN DEMOLITION | PL-143-119 | 119 | BLDG 143 ENLARGED SUB-BASEMENT PLUMBING PLAN NEW WORK |
| PD-7-102 | 36 | BLDG 7 FIRST FLOOR PLUMBING PLAN DEMOLITION | PL-170-101 | 120 | BLDG 170 BASEMENT PLUMBING PLAN NEW WORK |
| PD-7-103 | 37 | BLDG 7 SECOND FLOOR PLUMBING PLAN DEMOLITION | PL-501 | 122 | DETAILS AND DIAGRAMS |
| PD-7-401 | 38 | BLDG 7 ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | PL-601 | 123 | SCHEDULES |
| PD-9-101 | 39 | BLDG 9 CRAWL SPACE PLUMBING PLAN DEMOLITION | PL-602 | 124 | SCHEDULES |
| PD-9-102 | 40 | BLDG 9 BASEMENT PLUMBING PLAN DEMOLITION | PL-603 | 125 | SCHEDULES |
| PD-9-103 | 41 | BLDG 9 FIRST FLOOR PLUMBING PLAN DEMOLITION | PL-604 | 126 | SCHEDULES |
| PD-9-401 | 42 | BLDG 9 ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | PL-605 | 127 | SCHEDULES |
| PD-12-101 | 43 | BLDG 12 SUB-BASEMENT PLUMBING PLAN DEMOLITION | PL-606 | 128 | SCHEDULES |
| PD-12-102 | 44 | BLDG 12 BASEMENT PLUMBING PLAN DEMOLITION | PL-607 | 129 | SCHEDULES |
| PD-12-103 | 45 | BLDG 12 FIRST FLOOR PLUMBING PLAN DEMOLITION | PL-608 | 130 | SCHEDULES |
| PD-12-104 | 46 | BLDG 12 SECOND FLOOR PLUMBING PLAN DEMOLITION | PL-609 | 131 | SCHEDULES |
| PD-12-401 | 47 | BLDG 12 ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | M-001 | 132 | LEGEND, ABBREVIATIONS, AND GENERAL NOTES |
| PD-77-101 | 48 | BLDG 77 SUB-BASEMENT PLUMBING PLAN DEMOLITION | M-101 | 133 | BUILDING 172 & 173 HVAC PLAN NEW WORK |
| PD-77-102 | 49 | BLDG 77 BASEMENT PLUMBING PLAN DEMOLITION | M-102 | 134 | BLDG 174 FIRST FLOOR HVAC PLAN NEW WORK |
| PD-77-103 | 50 | BLDG 77 FIRST FLOOR PLUMBING PLAN DEMOLITION | M-601 | 135 | SCHEDULES |
| PD-77-401 | 51 | BLDG 77 ENLARGED BASEMENT PLUMBING PLAN DEMOLITION | M-701 | 136 | BLDG. 172, 173, & 174 CONTROL DIAGRAMS |
| PD-143-101 | 52 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "A" DEMOLITION | M-702 | 137 | DDC POINTS LIST |
| PD-143-102 | 53 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "B" DEMOLITION | M-703 | 138 | DDC POINTS LIST |
| PD-143-103 | 54 | BLDG 143 SUB-BASEMENT PLUMBING PLAN - AREA "C" DEMOLITION | M-704 | 139 | DDC POINTS LIST |
| PD-143-104 | 55 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "A" DEMOLITION | M-705 | 140 | DDC POINTS LIST |
| PD-143-105 | 56 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "B" DEMOLITION | M-706 | 141 | DDC POINTS LIST |
| PD-143-106 | 57 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "C" DEMOLITION | E-001 | 142 | ONE LINE DIAGRAM, LEGEND, ABBREVIATIONS, AND GENERAL NOTES |
| PD-143-107 | 58 | BLDG 143 BASEMENT PLUMBING PLAN - AREA "D" DEMOLITION | ES-101 | 143 | ELECTRICAL SITE PLAN |
| PD-143-108 | 59 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "A" DEMOLITION | EP-101 | 144 | BLDG. 2 ELECTRICAL FLOOR PLANS |
| PD-143-109 | 60 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "B" DEMOLITION | EP-102 | 145 | BLDG. 2A ELECTRICAL FLOOR PLANS |
| PD-143-110 | 61 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "C" DEMOLITION | EP-103 | 146 | BLDG. 7 ELECTRICAL FLOOR PLANS |
| PD-143-111 | 62 | BLDG 143 FIRST FLOOR PLUMBING PLAN - AREA "D" DEMOLITION | EP-104 | 147 | BLDG. 9 ELECTRICAL FLOOR PLANS |
| PD-143-112 | 63 | BLDG 143 SECOND FLOOR PLUMBING PLAN - AREA "A" DEMOLITION | EP-105 | 148 | BLDG. 12 ELECTRICAL FLOOR PLANS |
| PD-143-113 | 64 | BLDG 143 SECOND FLOOR PLUMBING PLAN - AREA "B" DEMOLITION | EP-106 | 149 | BLDG. 77 ELECTRICAL FLOOR PLANS |
| PD-143-114 | 65 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "A" DEMOLITION | EP-107 | 150 | BLDG. 143 ELECTRICAL FLOOR PLANS |
| PD-143-115 | 66 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "B" DEMOLITION | EP-108 | 151 | BLDG. 143 THIRD FLOOR ELECTRICAL FLOOR PLANS |
| PD-143-116 | 67 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "C" DEMOLITION | EP-109 | 152 | BLDG. 170 ELECTRICAL FLOOR PLANS |
| PD-143-117 | 68 | BLDG 143 THIRD FLOOR PLUMBING PLAN - AREA "D" DEMOLITION | EP-110 | 153 | BLDG. 174 ELECTRICAL FLOOR PLANS |
| PD-143-401 | 69 | BLDG 143 ENLARGED SUB-BASEMENT PLUMBING PLAN DEMOLITION | EP-111 | 154 | TANK SECOND FLOOR PLAN - BUILDING 174 - ELECTRICAL |
| PD-601 | 70 | DOMESTIC WATER DEAD LEG REMOVAL SCHEDULE | EP-112 | 155 | PUMP HOUSE ELECTRICAL FLOOR PLANS |
| PD-602 | 71 | DOMESTIC WATER DEAD LEG REMOVAL SCHEDULE | | | |
| PD-603 | 72 | DOMESTIC WATER DEAD LEG REMOVAL SCHEDULE | | | |
| PD-604 | 73 | DOMESTIC WATER DEAD LEG REMOVAL SCHEDULE | | | |
| PD-605 | 74 | DOMESTIC WATER DEAD LEG REMOVAL SCHEDULE | | | |
| PL-2-101 | 75 | BLDG 2 BASEMENT PLUMBING PLAN NEW WORK | | | |
| PL-2-102 | 76 | BLDG 2 FIRST FLOOR PLUMBING PLAN NEW WORK | | | |
| PL-2-103 | 77 | BLDG 2 SECOND FLOOR PLUMBING PLAN NEW WORK | | | |
| PL-2-104 | 78 | BLDG 2 THIRD FLOOR PLUMBING PLAN NEW WORK | | | |
| PL-2-401 | 79 | BLDG 2 ENLARGED BASEMENT PLUMBING PLAN NEW WORK | | | |
| PL-2A-101 | 80 | BLDG 2A BASEMENT PLUMBING PLAN NEW WORK | | | |
| PL-2A-102 | 81 | BLDG 2A FIRST FLOOR PLUMBING PLAN NEW WORK | | | |
| PL-2A-401 | 82 | BLDG 2A ENLARGED BASEMENT PLUMBING PLANS NEW WORK | | | |
| PL-7-101 | 83 | BLDG 7 BASEMENT PLUMBING PLAN NEW WORK | | | |
| PL-7-102 | 84 | BLDG 7 FIRST FLOOR PLUMBING PLAN NEW WORK | | | |

| | | | | | | | | | | | |
|--|--|--|--|--|--|---|--|--|--|---------------------------|--|
| Atriax, pllc 102 3rd Avenue, NE Hickory, NC 28603 Phone: 828.315.9962 Fax: 828.315.9964 www.atriaxgroup.com | | WileyWilson 127 Nelonville Drive Lynchburg, VA 24502 Phone: 434.947.1901 www.wileywilson.com | | Approved: Energy Engineer Approved: Safety Manager Approved: Service Chief | | Drawing Title GI-001 COVER SHEET, PROJECT LOCATION DRAWING INDEX, BID DEDUCTS | | Project Title RENOVATE FOR WATER QUALITY | | Date 4/28/2017 | |
| Approved: GEMS Coordinator | | | | Approved: Chief of Staff | | | | Building Number Checked WITH Draw WITH | | Project No. 658-15-101 | |
| Approved: Medical Center Director | | | | Approved: Associate Director | | | | Location VA MEDICAL CENTER, SALEM, VA 24153 | | DRAWING SET 2592 | |
| CONSTRUCTION DOCUMENTS | | | | | | | | | | Dwg 1 Of 155 | |

Scale bars on the left side of the page: three inches = one foot, one and one-half inches = one foot, one inch = one foot, three-quarters inch = one foot, one-half inch = one foot, one-quarter inch = one foot.

Order Plans

WVW MEDLINE.COM

Veterans Affairs