

NEW O'REILLY AUTO PARTS STORE

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page
- 00 01 10 Table of Contents (Revised 06/02/16)
- 00 01 15 List of Drawings (Revised 06/02/16)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 06/02/16)
- 01 33 00 Submittals and Substitutions (Revised 05/15/12)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 05/16/12)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 06/02/16)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 4 – MASONRY

- 04 20 00 Unit Masonry (Revised 06/02/16)

DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 21 00 Building Insulation (Revised 06/02/16)
- 07 24 00 Exterior Insulation and Finish Systems (Revised 05/24/12)
- 07 25 00 Weather Barriers (Revised 05/29/12)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 06/28/13)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 02/19/13)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 06/02/16)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 06/02/16)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 02/22/13)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 06/15/12)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)
- 31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates
- 32 80 00 Irrigation Systems (Revised 05/23/13)
- 32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

- 33 00 00 Site Piping (Revised 06/02/16)
- 33 40 00 Storm Drainage System (Revised 05/23/13)

END OF DOCUMENT

DOCUMENT 00 01 15

LIST OF DRAWINGS

1. T1.1 COVER SHEET
2. T1.2 SCOPE OF WORK SCHEDULE

3. G1.1 CODE SUMMARY PLAN

4. SV1 SITE SURVEY (FOR REFERENCE ONLY)

5. D1.1 DEMOLITION PLAN

6. C1.1 SITE GRADING PLAN
7. C1.2 STORMWATER DETAILS
8. C1.3 VDOT SITE PLAN
9. C1.4 EROSION AND SEDIMENT CONTROL PLAN
10. C1.5 EROSION AND SEDIMENT CONTROL DETAILS
11. C1.6 DRAINAGE PLAN
12. C2.1 SITE DEVELOPMENT PLAN
13. C2.2 SITE DEVELOPMENT DETAILS
14. C2.3 SITE DEVELOPMENT DETAILS

15. L1.1 LANDSCAPE PLAN
16. L1.2 LANDSCAPE DETAILS
17. L2.1 IRRIGATION COVERAGE PLAN

18. S1 GENERAL NOTES
19. S2 FOUNDATION PLAN
20. S3 FOUNDATION DETAILS
21. S4 FOUNDATION DETAILS
22. S5 FRAMING PLAN
23. S6 SECTIONS
24. S7 SECTIONS

25. A1.1 FLOOR PLAN
26. A1.2 INTERIOR FINISH PLAN
27. A2.1 EXTERIOR ELEVATIONS
28. A3.1 WALL SECTIONS
29. A3.2 WALL SECTIONS
30. A4.1 INTERIOR ELEVATIONS
31. A4.2 INTERIOR SECTION AND DETAILS
32. A5.1 DOOR SCHEDULE
33. A5.2 WINDOW SCHEDULE
34. A6.1 EXTERIOR DETAILS

35. US1 UTILITIES SITE PLAN
36. US2 UTILITY SITE DETAILS

37. SP1 SITE PHOTOMETRIC PLAN
38. SP2 ELECTRICAL DETAILS

39. P1 PLUMBING PLAN
40. P2 PLUMBING DETAILS

- 41. M1 HVAC PLAN
- 42. M2 HVAC DETAILS
- 43. M3 HVAC DETAILS

- 44. E1 LIGHTING PLAN
- 45. E2 POWER PLAN
- 46. E3 ELECTRICAL DETAILS
- 47. E4 ELECTRICAL DETAILS

- 48. VS1 VENSTAR SURVEYOR
- 49. VS2 VENSTAR O'REILLY DETAILS
- 50. VS3 VENSTAR SURVEYOR – S.O.W.

- 51. SG1.1 SITE SIGNAGE PLAN
- 52. SG1.2 EXTERIOR SIGNAGE DETAILS
- 53. SG2.1 BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT