

6 TEMPORARY BARRIER / DUST DRAPE
3/4" = 1'-0"



5 INTERIOR ELEVATION AT HEALTH SERVICE
1/2" = 1'-0"

PHARMACY 300	
WALL FINISHES	
	PAINT PROFESSIONAL WALL P204 FULL HEIGHT REF PLANS FOR EXTENTS, MODULAR WALLS TO BE PREFINISHED P131. PAINT ALL REMAINING WALLS P131
	INSTALL BASE FURNISHED BY PANEL MANUFACTURER ON MODULAR WALLS, INSTALL NEW PLASTIC BASE B9 ON GYP WALLS
	OMIT NEW PLASTIC BASE B9 BEHIND PHARMACY RACKS
	REPAIR DAMAGED WALLS BOTH INTERIOR AND EXTERIOR TYP
FLOOR	
	REMOVE EXISTING CARPET, PREP SURFACE FOR NEW CARPET C1
	CARPET AND TRANSITION STRIP FURNISHED BY OWNER INSTALLED BY CONTRACTOR
CEILING	
	CEILING TILE AND GRID TO REMAIN. MODIFY AS REQUIRED FOR NEW WORK
	CLEAN EXISTING LIGHT LENSES, SECURITY GLOBES, SPRINKLER HEADS AND HVAC FIXTURES TO REMAIN
CASEWORK	
	FRONT COUNTER MILLWORK IS TO BE OWNER SUPPLIED, GC INSTALLED MODULAR MILLWORK
	EXISTING MILLWORK FINISHES ARE EXISTING TO REMAIN
HEALTH SERVICE 303	
WALL FINISHES	
	PAINT ACCENT WALL P204 FULL HEIGHT REF PLANS FOR EXTENTS. MODULAR WALLS TO BE PREFINISHED P131. PAINT ALL REMAINING WALLS P131
	INSTALL BASE FURNISHED BY PANEL MANUFACTURER ON MODULAR WALLS, INSTALL NEW PLASTIC BASE B9 ON GYP WALLS
	48" HIGH PLASTIC LAMINATE PS7 ON ALL WALLS
FLOOR	
	REMOVE EXISTING FINISHES AND PREP SURFACE FOR NEW LVT1
	TRANSITION STRIPS FURNISHED BY WALMART INSTALLED BY CONTRACTOR
CEILING	
	CEILING TO BE FURNISHED BY PANEL MANUFACTURER AND INSTALLED BY GC, FINAL CONNECTIONS BY GC
TOILET 301	
WALL FINISHES	
	EXISTING FINISHES TO REMAIN TYP
FLOOR	
	EXISTING FINISHES TO REMAIN TYP
CEILING	
	EXISTING FINISHES TO REMAIN TYP
PHARMACY CUSTOMER SIDE	
WALL FINISHES	
	PAINT EXTERIOR WALL AT PHARMACY P131 SEMIGLOSS.
	INSTALL B9 BASE ON MODULAR CASEWORK, INSTALL NEW PLASTIC BASE B6 ON MODULAR AND GYP WALLS
	REFERENCE ELEVATION 2-PHM1 FOR ADDITIONAL SCOPE OF WORK.
FLOOR FINISHES	
	REPAIR FINISHES AFFECTED BY SCOPE OF WORK MATCH EXISTING ADJACENT FINISHES.
CEILING FINISHES	
	AS APPLICABLE REPAIR FINISHES AFFECTED BY SCOPE OF WORK TO LIKE NEW CONDITION.

COLOR LEGEND

B6	BLACK
B9	BLACK
P131	"WHITE FLOUR" SW #7102
P204	"FESTOON AQUA" SW #0019
PS7	GRAY PATTERN

KEYNOTES

6.27	48" HIGH WAINSCOT
10.20	1 1/2"X1 1/2" STAINLESS STEEL CORNER GUARD TO 48" AFF

RESPONSIBILITY NOTES:

- **MODULAR WALL AND CEILING PANEL MANUFACTURER**
  CONTACT IS HAINES, JONES & CADBURY, FURNISHING ALL MODULAR WALL PANELS AND CEILING PANELS, ASSOCIATED HARDWARE, PRE- FINISHED DOOR FRAMES AND DOOR SLABS WITH FILM INSTALLED, ALL DOOR HARDWARE, COILING SHUTTERS, ALL BASE, PRE-FINISHED PRIVACY WALLS ON 42HS AND WNM 42HS. COMPLETE INSTALLATION DRAWINGS.
- **MODULAR MILLWORK MANUFACTURER**
  CONTACT IS HAINES, JONES & CADBURY, FURNISHING ALL NEW COUNTERTOPS AND PRE-FINISHED LEGS UNDERNEATH, ALL PLUG AND PLAY ELECTRICAL, CPU CABINETS AND PENCIL DRAWERS UNDERNEATH AT FRONT COUNTER AND PHARMACIST'S BENCH; 42NC HS FURNISHING ENTIRE FRONT COUNTER SYSTEM, PRE-FINISHED, INCLUDING PRIVACY WALLS. COMPLETE INSTALLATION DRAWINGS.
- **OWNER**
  FURNISHING CPU CAGES MOUNTED ON WALLS UNDER COUNTERS, ALL COMPUTER EQUIPMENT, BAG HOOKS AND CONSTRUCTION ITEMS TYPICALLY FURNISHED FOR A REMODEL.
- **GENERAL CONTRACTOR (GC)**
  INSTALLING ALL OF THE ABOVE EXCEPT COMPUTER EQUIPMENT.

FOR MODULAR WALL PANEL AND MODULAR MILLWORK COMPONENT COORDINATION CONTACT : HAINES, JONES & CADBURY. CUSTOMER SERVICE (800) 459-7099, WMHJCINC.COM FOR MODULAR WALL PANEL COORDINATION

SHEET NOTES

1. INTERIOR PLAN DIMENSIONS SHALL BE TO FACE OF FINISH UNLESS NOTED OTHERWISE
2. SUPPORT COUNTERTOPS WITH TEMPORARY 2x4 LEGS UNTIL EQUIPMENT IS INSTALLED. THEN INSTALL PERMANENT 1 1/4" DIAMETER PIPE SUPPORT LEGS AT OPEN SPANS
3. PAINT ALL EXPOSED CONDUIT TO MATCH ADJACENT WALLS
4. OWNER FURNISHED AND INSTALLED ITEMS SHOWN DASHED UNO
5. PROVIDE SOUND ATTENUATION IN ALL HEALTH SERVICE ROOM PARTITIONS WHERE FINISHES ARE REMOVED
6. A TEMPORARY PHARMACY IS NOT REQUIRED. SEE PHASING SHEETS
7. THIS PROTOTYPE USES PRE-WIRED MODULAR WALLS, COORDINATE WITH THE LOCAL JURISDICTION ON FINAL INSPECTIONS
8. DRILL HOLES IN EXISTING COUNTER FOR CABLING AND SEAL RAW EDGES WITH CLEAR POLYURETHANE FINISH. COORDINATE NUMBER AND LOCATION OF HOLES WITH ELECTRICAL DRAWING.
9. REFER TO MANUFACTURER'S INSTALLATION DRAWINGS AND SPECIFICATIONS FOR ADDITIONAL INFORMATION AND SPECIFIC DETAILS ON THE MODULAR WALLS AND MILLWORK COMPONENTS.
10. GC TO COORDINATE ELECTRICAL INSPECTION FOR NEW POWER/ DATA IN EXISTING HEALTH SERVICES ROOM WALL

ACTUAL PANEL SIZES MAY VARY BASED ON FIELD CONDITIONS, GC TO COORDINATE WITH PANEL MANUFACTURER

GC TO REFERENCE MANUFACTURERS INSTALLATION DRAWINGS FOR SEQUENCE OF WALL INSTALLATION AND ASSEMBLY

SOME PANELS WILL BE OVER SIZED AND WILL NEED TO BE MODIFIED TO FIT IN THE FIELD, COORDINATE WITH VENDOR FOR INSTRUCTIONS



4 INTERIOR ELEVATION
3/8" = 1'-0"



3 PHARMACY EXTERIOR ELEVATION
1/4" = 1'-0"



2 DEMOLITION PLAN
1/4" = 1'-0"



1 PHARMACY PLAN
1/4" = 1'-0"

RETAIL DESIGN COLLABORATIVE
11921 Freedom Drive 110
VA 20190
t 703 0086
rdcollaborative.com

STIPULATION FOR REUSE
THIS DRAWING WAS PREPARED FOR USE ON A SPECIFIC SITE AT: GORDONSVILLE, VA CONTEMPORANEOUSLY WITH ITS ISSUE DATE ON 041018 AND IT IS NOT SUITABLE FOR USE ON A DIFFERENT PROJECT SITE OR AT A LATER TIME. USE OF THIS DRAWING FOR REFERENCE OR EXAMPLE ON ANOTHER PROJECT REQUIRES THE SERVICES OF PROPERLY LICENSED ARCHITECTS AND ENGINEERS. REPRODUCTION OF THIS DRAWING FOR REUSE ON ANOTHER PROJECT IS NOT AUTHORIZED AND MAY BE CONTRARY TO THE LAW.

CONSULTANTS

Walmart
GORDONSVILLE, VA
164 CAMP CREEK PKWY, LOUISA, VA 23093
STORE NO: 4682-223
JOB NUMBER: 17-127.25 PROTO: 143 SGR-OR
2018 Remodel Proto

ISSUE BLOCK		
1	REV 3	04/26/18

CHECKED BY:	DF
DRAWN BY:	TP
PROTO CYCLE:	02/29/18
DOCUMENT DATE:	041018

42 PIDTH-5 MODULAR

MODULAR PHARMACY PLANS, ELEVATIONS AND SCHEDULES

SHEET: PHM1

4/27/2018 10:42:47 AM

Order Plans @ www.LDILine.com