

DOCUMENT 00 01 05

CERTIFICATION PAGE

TO THE BEST OF MY PROFESSIONAL KNOWLEDGE AND BELIEF, THESE CONTRACT DOCUMENTS HAVE BEEN PREPARED IN ACCORDANCE WITH LOCAL AND STATE CODE REQUIREMENTS.

ARCHITECT

Craig A. Schneider, AIA
1736 E Sunshine, Suite 417
Springfield, MO 65804
(417) 862-0558 Phone
(417) 862-3265 Fax

CIVIL ENGINEER

Anderson Engineering, Inc.
2045 West Woodland
Springfield, MO 65807
(417) 866-2741 Phone
(417) 866-2778 Fax

MECHANICAL-ELECTRICAL ENGINEERS

Smith-Goth Engineers, Inc.
3855 South Jefferson
Springfield, MO 65807
(417) 882-2200 Phone
(417) 882-1188 Fax

STRUCTURAL ENGINEER

JS Smith Consulting Engineers
1801 W. 32nd Street
Bldg B, Suite 104
Joplin, MO 64804
(417) 624-0444 Phone
(417) 624-0430 Fax

END OF DOCUMENT

NEW O'REILLY AUTO PARTS STORE Priceville, AL (PRV)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 09/01/17)
- 00 01 15 List of Drawings (Revised 12/30/16)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 06/02/16)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 21 00 Building Insulation (Revised 06/02/16)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (12/30/16)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 09/01/17)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)
- 31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 11 26 Hot-Mixed Asphalt Paving (Revised 05/23/13)
- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates
- 32 80 00 Irrigation Systems (Revised 09/01/17)
- 32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

- 33 00 00 Site Piping (Revised 06/02/16)
- 33 40 00 Storm Drainage System (Revised 05/23/13)

END OF DOCUMENT

SECTION 00 01 15

LIST OF DRAWINGS

1. T1.1 COVER SHEET
2. T1.2 SCOPE OF WORK SCHEDULE

3. G1.1 CODE SUMMARY PLAN

4. SV1 SITE SURVEY (FOR REFERENCE ONLY)

5. D1.1 SITE DEMOLITION PLAN

6. C1.1 SITE GRADING PLAN
7. C1.2 SITE GRADING DETAILS
8. C2.1 SITE DEVELOPMENT PLAN
9. C2.2 SITE DEVELOPMENT DETAILS
10. C2.3 SITE DEVELOPMENT DETAILS

11. L1.1 LANDSCAPE PLAN AND DETAILS

12. S1 STRUCTURAL NOTES
13. S2 FOUNDATION PLAN
14. S3.1 FOUNDATION DETAILS
15. S3.2 FOUNDATION DETAILS
16. S4 FRAMING DETAILS

17. A1.1 FLOOR PLAN
18. A1.2 INTERIOR FINISH PLAN
19. A2.1 EXTERIOR ELEVATIONS
20. A3.1 WALL SECTIONS
21. A3.2 WALL SECTIONS
22. A4.1 INTERIOR ELEVATIONS
23. A4.2 INTERIOR SECTIONS & DETAILS
24. A5.1 DOOR SCHEDULE
25. A5.2 WINDOW SCHEDULE

26. US1 UTILITIES SITE PLAN

27. SP1 SITE LIGHTING PHOTOMETRICS
28. SP2 SITE LIGHTING DETAILS
29. SP3 SITE LIGHTING DETAILS

30. ME1 SEISMIC DETAILS

31. P1 PLUMBING PLAN
32. P2 PLUMBING DETAILS

33. M1 HVAC PLAN
34. M2 HVAC SCHEDULES
35. M3 HVAC DETAILS

36. E1 LIGHTING PLAN
37. E2 POWER PLAN
38. E3 ELECTRICAL SCHEDULES
39. E4 ELECTRICAL NOTES

- 40. VS1 VENSTAR SURVEYOR
- 41. VS2 VENSTAR O'REILLY DETAILS
- 42. VS3 VENSTAR SURVEYOR – S.O.W.

- 43. SG1.1 SITE SIGNAGE PLAN
- 44. SG1.2 SITE SIGNAGE DETAILS
- 45. SG1.3 SITE SIGNAGE DETAILS
- 46. SG2.1 BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT