



CHAPMAN GRIFFIN LANIER SUSSENBACH ARCHITECTS, INC.

400 Galleria Parkway SE • Suite 100 • Atlanta, Georgia 30339
404.733.5493 (voice) • www.cglsarchitects.com

ARCHITECT'S ADDENDUM NO. 01

TO: ALL HOLDERS OF BID CONSTRUCTION DOCUMENTS

PROJECT: ANNISTOWN ELEMENTARY SCHOOL 2019 ROOFING RENOVATIONS & FIVE FORKS MIDDLE SCHOOL 2019 HVAC & ROOFING RENOVATIONS

OWNER: GWINNETT COUNTY BOARD OF EDUCATION
Facility Planning Department
53 Gwinnett Drive, Building C
Lawrenceville, GA 30045

ARCHITECT: CHAPMAN GRIFFIN LANIER SUSSENBACH ARCHITECTS, INC.
400 Galleria Pkwy SE, Suite 100
Atlanta, GA 30339
CGLS Project No. 17008

DATE: November 6, 2018

The items listed on the attached pages take precedence over referenced portions of Contract Documents for the project and, in executing a contract, shall become a part thereof.

Where any item called for in the Contract Documents is supplemented hereby, the original requirements shall remain in effect. All supplemental conditions shall be considered as added thereto.

Where any original item is amended, voided, or superseded hereby, the provisions of such items not so specifically amended, voided, or superseded shall remain in effect.

PART 1 - CHANGES TO THE DRAWINGS:

- 1-1 SHEET P-1.11: Revise all instances of Reference Note "3" shown on 1/P-1.11, Partial Floor Plan – Plumbing, to read "2".
- 1-2 SHEET P-1.12: Revise all instances of Reference Notes "3" shown on 1/P-1.12, Partial Floor Plan – Plumbing, to read "2".

PART 2 - CHANGES TO THE SPECIFICATIONS:

- 2-1 Table of Contents: Add 11-6-18 to the Revised Column for all Specification Sections revised by Addendum No.1.

- 2-2 Section 00020, Advertisement for Bid: Revise the time for the Pre-Bid Meeting from 10 AM to **2 PM** on Thursday, November 15, 2018.

PART 3 – SUBSTITUTION REQUEST RESPONSES:

- 3-1 Product; DRYLOK Fast Plug Hydraulic Cement: Section 04100 Mortar & Grout: Not Approved

END OF ADDENDUM NO. 01