
RAIDER DRIVE (60' R/W VARIES)
A.K.A. HEARON ROAD & HEARON DRIVE
PRIVATE DRIVE
INTERSTATE HIGHWAY 285 (LIMITED ACCESS)
PHASE IV GYMNASIUM
LEVEL 000 FFE 960.56
LEVEL 100 FFE 978.56
LEVEL 100 FFE 978.56
LEVEL 000 FFE 960.56
LIMITS OF CONSTRUCTION
EXISTING FIRE HYDRANT ASSEMBLY (PRIVATE)
EXISTING FIV AND FDC VAULT TO SERVICE EXISTING BUILDING AND PHASE 4 GYM ADDITION. ADJUST TO BE FLUSH WITH PROPOSED GRADING.
CAP EXISTING 2" GAS MAIN AND REMOVE GAS METER ADJACENT TO EXISTING AUDITORIUM UPON COMPLETION OF PHASE 3 ENABLING WORK (SEE PHASE 3A)
EXISTING 8" FIRE LINE
CAP EXISTING 8" FIRE MAIN UPON COMPLETION OF PHASE 3 ENABLING WORK TO SUPPLY FIRE SERVICE TO EXISTING GYMNASIUM (SEE PHASE 3A)
EXISTING RISER ROOM IN PHASE I BUILDING FOR FIRE AND DOMESTIC SERVICE ENTRY
CLOSE VALVE AND CAP DOMESTIC WATER CONNECTION TO OLD AUDITORIUM DURING PHASE 3 DEMOLITION CONCURRENT WITH AUDITORIUM BUILDING DEMOLITION. REMOVE LINE WITH PHASE II BRIDGE CONSTRUCTION.
PLUG EXISTING 8" DIP SANITARY SEWER PIPE BENEATH PHASE 3 MEDIA CENTER NORTH OF PHASE 4 GYM BUILDING FOUNDATION WALL. PRESSURE GROUT EXISTING 8" DIP LINE UNDER MEDIA CENTER AND ABANDON IN PLACE UPON COMPLETION OF NEW SEWER SYSTEM AROUND NORTH AND EAST SIDE OF PHASE 4 GYMNASIUM.
CORE 8" LATERAL INTO EXISTING STRUCTURE @ 563.50
CORE 6" LATERAL INTO EXISTING STRUCTURE @ 563.50
PROVIDE NEW 6" DIP SEWER LATERAL FROM EXISTING CONCESSION BUILDING TO NEW LIFT STATION DURING PHASE 3A. INVERT OUT ASSUMED TO BE -33' BFF AT 946.91. FIELD VERIFY.
NEW 4" DIP DOMESTIC WATER LINE TO EXISTING CONCESSION BUILDING. FIELD LOCATE EXISTING DOMESTIC SERVICE CONNECTION POINT AND PROVIDE PIPE REDUCTION REQUIRED TO TIE TO EXISTING PLUMBING
4" DIP DOMESTIC WATER LINE TO HOME CONCESSION BUILDING
4X4 TEE WITH THREE (3) VALVES (WATER SOURCE IS FROM PHASE 4 GYM) (SEE PLUMBING) TO CONCESSION BUILDINGS. REFER TO PHASE 3 AND PHASE 4 PLANS FOR SEQUENCE OF CONNECTIONS
PROVIDE 18" SEPARATION BETWEEN WATER AND SEWER
4" DIP DOMESTIC WATER LINE TO VISITOR CONCESSION BUILDING
PROVIDE THRUST BLOCKING AT ALL BENDS, TEES, AND HYDRANTS PER FULTON COUNTY STANDARDS (TYP.)
EXISTING DOMESTIC 6" DIP WATER LINE TO REMAIN
EXISTING 8" DIP FIRE LINE TO REMAIN
8X6 TEE WITH VALVE TO HYDRANT
8X6 REDUCING TEE CONNECTING 6" DIP FIRE LINE TO EXISTING 8" DIP FIRE LINE
8X6 TEE WITH VALVE TO FIRE HYDRANT
8X6 TEE WITH VALVE TO HYDRANT
6" DIP FIRE TO HYDRANT
8" DIP FIRE LINE
EXISTING BACKFLOW PREVENTER AT CONNECTION OF 8" FIRE LINE TO PUBLIC MAIN
EXISTING FIRE HYDRANT ASSEMBLY TO REMAIN AND CONNECT TO NEW 8" FIRE LINE
FIRE HYDRANT ASSEMBLY (PRIVATE)
6" DIP FIRE TO HYDRANT
8X6 TEE WITH VALVE TO HYDRANT
8" DIP FIRE LINE
UPON COMPLETION OF ALL DEMOLITION WORK, EXISTING WATER METER SHALL BE CONVERTED TO IRRIGATION METER TO SERVICE EXISTING PRACTICE FIELD IRRIGATION SYSTEM
PROVIDE 18" SEPARATION BETWEEN FIRE AND SEWER
LIFT STATION TOP 977.50 INV. IN 947.50 INV. OUT 947.30 8.0" DIP INV. OUT 946.91 REFER TO PLUMBING PLANS FOR SPECIAL SUMP
1400 LF OF 3" DIP FORCE MAIN FROM 68"SS LIFT STATION TO 68"SS MH. INSTALL AT MIN. 10% SLOPE WITH CONTINUOUS UPWARD SLOPE
68"SS MH TOP 977.50 INV. OUT 963.50 INV. IN (68"SS MH) 963.50
68"SS MH TOP 977.50 INV. OUT 963.70 INV. IN (68"SS MH) 963.50
68"SS MH TOP 977.50 INV. OUT 963.90 INV. IN (68"SS MH) 963.70
68"SS MH TOP 977.50 INV. OUT 964.10 INV. IN (68"SS MH) 963.90
68"SS MH TOP 977.50 INV. OUT