

NEW O'REILLY AUTO PARTS STORE Yulee, FL (18155-YUL)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 07/10/18)
- 00 01 15 List of Drawings (Revised 07/10/18)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 31 01 Geotech
- 00 31 02 Phase I
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 12/30/16)
- 01 52 40 Construction Waste Management (Revised 09/01/17)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 4 – MASONRY

- 04 20 00 Unit Masonry (Revised 09/01/17)

DIVISION 5 – METALS

- 05 12 00 Structural Steel (Revised 01/31/11)
- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 13 00 Sheet Membrane Waterproofing
- 07 19 00 Water Repellents (Revised 01/31/11)
- 07 21 00 Building Insulation (Revised 06/02/16)
- 07 24 00 Exterior Insulation and Finish Systems (Revised 04/01/18)
- 07 27 26 Fluid Applied Weather Barriers
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)

- 07 72 00 Roof Accessories (12/30/16)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 09/01/17)
- 08 44 12 Glazed Aluminum Curtain Walls (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 24 23 Portland Cement Stucco (Revised 04/01/18)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 21, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 54 13 Electric Furnace (Revised 06/14/12)
- 23 55 00 Fuel Fired Heaters (Revised 07/11/12)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)

26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

31 00 00 Earthwork (Revised 06/28/13)

31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 11 26 Hot-Mixed Asphalt Paving (Revised 05/23/13)

32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)

32 30 00 Site Improvements (Revised 05/23/13)

32 31 32 Composite Fences and Gates (Revised 04/01/18)

32 80 00 Irrigation Systems (Revised 09/01/17)

32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

33 50 00 Gas Distribution System (Revised 07/16/12)

END OF DOCUMENT

SECTION 00 01 15

**LIST OF DRAWINGS
YULEE, FL (18155-YUL)**

1. T1.1 COVER SHEET
2. T1.2 SCOPE OF WORK SCHEDULE

3. G1.1 CODE SUMMARY PLAN

4. 1 OF 1 SITE SURVEY (FOR REFERENCE ONLY)

5. C-1 COVER SHEET (FOR REFERENCE ONLY)
6. C-2 GENERAL NOTES (FOR REFERENCE ONLY)
7. C-2.1 STORMWATER POLLUTION PREVENTION PLAN (FOR REFERENCE ONLY)
8. C-3 EXISTING CONDITIONS, DEMO, & EROSION CTRL (FOR REFERENCE ONLY)
9. C-4 SITE PLAN (FOR REFERENCE ONLY)
10. C-5 PAVING, GRADING, & DRAINAGE (FOR REFERENCE ONLY)
11. C-6 PAVING, GRADING, & DRAINAGE DETAILS (FOR REFERENCE ONLY)
12. C-7 UTILITY PLAN (FOR REFERENCE ONLY)
13. C-8 UTILITY DETAILS (FOR REFERENCE ONLY)
14. C-9 UTILITY DETAILS (FOR REFERENCE ONLY)
15. C-10 PLANTING PLAN (FOR REFERENCE ONLY)
16. C-11 PLANTING DETAILS (FOR REFERENCE ONLY)

17. S1.1 STRUCTURAL NOTES
18. S1.2 SIGN FOUNDATION DETAILS
19. S2 FOUNDATION PLAN
20. S3.1 FOUNDATION DETAILS
21. S3.2 FOUNDATION DETAILS
22. S4 FRAMING DETAILS
23. S5 FRAMING DETAILS

24. A1.1 FLOOR PLAN
25. A1.2 INTERIOR FINISH PLAN
26. A2.1 EXTERIOR ELEVATIONS
27. A3.1 WALL SECTIONS
28. A3.2 WALL SECTIONS
29. A4.1 INTERIOR ELEVATIONS
30. A4.2 INTERIOR SECTIONS & DETAILS
31. A5.1 DOOR SCHEDULE
32. A5.2 WINDOW SCHEDULE
33. A6.1 EXTERIOR DETAILS
34. A6.2 EXTERIOR DETAILS

35. US1 UTILITIES SITE PLAN

36. SP1 SITE LIGHTING PHOTOMETRICS
37. SP2 SITE LIGHTING DETAILS
38. SP3 SITE LIGHTING DETAILS

39. ME1 SEISMIC DETAILS

40. P1 PLUMBING PLAN

- 41. P2 PLUMBING DETAILS

- 42. M1 HVAC PLAN
- 43. M2 HVAC SCHEDULES
- 44. M3 HVAC DETAILS
- 45. M4 HVAC WIND LOAD DETAILS

- 46. E1 LIGHTING PLAN
- 47. E2 POWER PLAN
- 48. E3 ELECTRICAL SCHEDULES
- 49. E4 ELECTRICAL NOTES

- 50. EM1.0 GRIDPOINT EMS
- 51. EM1.1 GRIDPOINT EMS
- 52. EM1.2 GRIDPOINT EMS

- 53. SG1.1 SITE SIGNAGE PLAN
- 54. SG1.2 SITE SIGNAGE DETAILS
- 55. SG2.1 BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT