

NEW O'REILLY AUTO PARTS STORE Winfield, AL (WFL)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 09/14/18)
- 00 01 15 List of Drawings (Revised 07/10/18)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 21 00 Building Insulation (Revised 09/14/18)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (12/30/16)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 09/01/17)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)
- 31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 11 26 Hot-Mixed Asphalt Paving (Revised 05/23/13)
- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates (Revised 04/01/18)
- 32 80 00 Irrigation Systems (Revised 09/01/17)
- 32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

- 33 00 00 Site Piping (Revised 06/02/16)
- 33 40 00 Storm Drainage System (Revised 05/23/13)

END OF DOCUMENT

SECTION 00 01 15

LIST OF DRAWINGS
Winfield, AL (WFL)

1.	T1.1	COVER SHEET
2.	T1.2	SCOPE OF WORK SCHEDULE
3.	G1.1	CODE SUMMARY PLAN
4.	SV1	SITE SURVEY (FOR REFERENCE ONLY)
5.	C1.1	SITE GRADING PLAN
6.	C1.2	SITE STORM WATER CONTROL DETAILS
7.	C2.1	SITE DEVELOPMENT PLAN
8.	C2.2	SITE DEVELOPMENT DETAILS
9.	C2.3	SITE DEVELOPMENT DETAILS
10.	DOT1	DOT PLAN
11.	DOT2	DOT PLAN DETAILS
12.	L1.1	LANDSCAPE PLAN
13.	L1.2	LANDSCAPE DETAILS
14.	L2.1	LANDSCAPE IRRIGATION PLAN
15.	S1.1	STRUCTURAL NOTES
16.	S1.2	SITE SIGNAGE DETAILS
17.	S2	FOUNDATION PLAN
18.	S3.1	FOUNDATION DETAILS
19.	S3.2	FOUNDATION DETAILS
20.	S4	FRAMING DETAILS
21.	A1.1	FLOOR PLAN
22.	A1.2	INTERIOR FINISH PLAN
23.	A2.1	EXTERIOR ELEVATIONS
24.	A3.1	WALL SECTIONS
25.	A3.2	WALL SECTIONS
26.	A4.1	INTERIOR ELEVATIONS
27.	A4.2	INTERIOR SECTIONS AND DETAILS
28.	A5.1	DOOR SCHEDULE
29.	A5.2	WINDOW SCHEDULE
30.	US1	UTILITIES SITE PLAN
31.	SP1	SITE LIGHTING PHOTOMETRICS
32.	SP2	SITE LIGHTING DETAILS
33.	SP3	SITE LIGHTING DETAILS
34.	P1	PLUMBING PLAN
35.	P2	PLUMBING DETAILS
36.	M1	HVAC PLAN
37.	M2	HVAC SCHEDULES
38.	M3	HVAC DETAILS

39. E1	LIGHTING PLAN
40. E2	POWER PLAN
41. E3	ELECTRICAL SCHEDULES
42. E4	ELECTRICAL NOTES
43. EM1.0	GRIDPOINT EMS
44. EM1.1	GRIDPOINT EMS
45. EM1.2	GRIDPOINT EMS
46. SG1.1	SITE SIGNAGE PLAN
47. SG1.2	SITE SIGNAGE DETAILS
48. SG2.1	BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT