

NEW O'REILLY AUTO PARTS STORE WALNUT COVE, NC (WCV)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 09/14/18)
- 00 01 15 List of Drawings (Revised 07/10/18)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 05/17/12)
- 00 90 00 Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 11/20/12)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 21 00 Building Insulation (Revised 09/14/18)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (12/30/16)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 09/01/17)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)
- 31 31 16 Termite Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates (Revised 04/01/18)
- 32 80 00 Irrigation Systems (Revised 09/01/17)
- 32 90 00 Landscaping (Revised 09/06/12)

DIVISION 33 – UTILITIES

- 33 00 00 Site Piping (Revised 06/02/16)
- 33 40 00 Storm Drainage System (Revised 05/23/13)

END OF DOCUMENT

SECTION 00 01 15

**LIST OF DRAWINGS
WALNUT COVE, NC (WCV)**

1.	T1.1	COVER SHEET
2.	T1.2	SCOPE OF WORK SCHEDULE
3.	CR1.1	CODE REVIEW SHEET
4.	G1.1	CODE SUMMARY PLAN
5.	CT1.0	COVER SHEET
6.	CT2.0	GENERAL NOTES
7.	SV1	SITE SURVEY (FOR REFERENCE ONLY)
8.	D1.1	SITE DEMOLITION PLAN
9.	C1.1	SITE GRADING PLAN
10.	C2.1	SITE DEVELOPMENT PLAN
11.	C2.2	SITE DETAILS I
12.	C2.3	SITE DETAILS II
13.	C2.4	TRUCK CIRCULATION PLAN
14.	C3.1	EROSION AND SEDIMENT CONTROL PLAN
15.	C3.2	EROSION AND SEDIMENT CONTROL NOTES
16.	C3.3	EROSION AND SEDIMENT CONTROL DETAILS I
17.	C3.4	EROSION AND SEDIMENT CONTROL DETAILS II
18.	C4.1	SITE UTILITY PLAN
19.	L1.1	LANDSCAPE PLAN
20.	L1.2	LANDSCAPE DETAILS
21.	L2.1	IRRIGATION PLAN
22.	S1.1	STRUCTURAL NOTES
23.	S1.2	SITE SIGNAGE DETAILS
24.	S2	FOUNDATION PLAN
25.	S3.1	FOUNDATION DETAILS
26.	S3.2	FOUNDATION DETAILS
27.	S4	FRAMING DETAILS
28.	A1.1	FLOOR PLAN
29.	A1.2	INTERIOR FINISH PLAN
30.	A2.1	EXTERIOR ELEVATIONS
31.	A3.1	WALL SECTIONS
32.	A3.2	WALL SECTIONS
33.	A4.1	INTERIOR ELEVATIONS
34.	A4.2	INTERIOR SECTIONS AND DETAILS
35.	A5.1	DOOR SCHEDULE
36.	A5.2	WINDOW SCHEDULE
37.	US1	UTILITIES SITE PLAN
38.	SP1	SITE PHOTOMETRIC PLAN
39.	SP2	SITE LIGHTING DETAILS

40. P1	PLUMBING PLAN
41. P2	PLUMBING DETAILS
42. M1	HVAC PLAN
43. M2	HVAC DETAILS
44. M3	HVAC DETAILS
45. E1	LIGHTING PLAN
46. E2	POWER PLAN
47. E3	ELECTRICAL DETAILS
48. E4	ELECTRICAL DETAILS
49. EM1.0	GRIDPOINT EMS
50. EM1.1	GRIDPOINT EMS
51. EM1.2	GRIDPOINT EMS
52. SG1.1	SITE SIGNAGE PLAN
53. SG1.2	SITE SIGNAGE DETAILS
54. SG2.1	BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT