JACOB & HEFNER ASSOCIATES
4401 SHALLOWFORD ROAD, SUITE 200
ROSWELL, GA 30024
PHONE: (770) 649-1593

SCOPE DOCUMENTS

The Contract Documents issued for [Conceptual Design, Schematic Design, Design Development, Partial Construction Documents or Other issuance up to issued for Construction] are intended to be at that level of completion and as such, may be neither complete nor coordinated. The [Construction Manager, Contractor, Design/Builder] is responsible for complete and coordinated pricing [and execution] of the Work, and shall include items necessary for the proper execution and completion of the Work, as shown, specified, reasonably inferred or required for a complete Project. For Work of delegated designs, systems, assemblies, components and materials shall comply with national, state and local code requirements. The [Construction Manager, Contractor, Design/Builder] shall inform the Owner and Architect, in timely fashion, of any discovered omissions, inconsistencies or errors in the Contract Documents.

ISSUANCES		
No.	Drawing Issue Description	Date
1	Design Development	06/28/2019







SIDEWALK CURB RAMP DETAIL
N.T.S.





Order Plans @ WWW.LDLine.com

St Vincent de Paul Georgia
Council Headquarters

2050 Chamblee Tucker Rd
Unit C D & E
Chamblee, GA 30314

St Vincent de Paul Georgia

CONSTRUCTION DETAILS

Principal-in-Charge	20180316 Project No.
Project Manager	08/28/19 Date
Project Architect	
Staff Architect	C11.00
	Drawing No.

NOT ISSUED FOR CONSTRUCTION