




CASE TOP HOSE BIBB BRACKET	DATE: 3/6/17 SCALE: NONE DRAWN: JH
MASTER SPECIFICATION DETAIL	GISD-3B




TEMPORARY CONSTRUCTION BARRIERS	DATE: 06-01-07 SCALE: NONE DRAWN: DS/JO
MASTER SPECIFICATION DETAIL	ASD-162A




WALL TO FLOOR BASE TYPE-D	DATE: 11/7/13 SCALE: NONE DRAWN: ZAW
MASTER SPECIFICATION DETAIL	ASD-51D




STAINLESS STEEL WATER CUT OFF FLASHING	DATE: 7/14/15 SCALE: NONE DRAWN: ZAW/JMW
MASTER SPECIFICATION DETAIL	GISD-14



CASE TOP CLOSE OFF SPACE BETWEEN CASE AND WALL	DATE: 3/6/17 SCALE: NONE DRAWN: ZAW
MASTER SPECIFICATION DETAIL	GISD-2



CONCRETE FLOOR REPLACEMENT AT EXISTING SLAB	DATE: 11/10/11 SCALE: NONE DRAWN: ZAW
MASTER SPECIFICATION DETAIL	ASD-69



REMOVABLE PROTECTIVE POST INSTALLATION	DATE: SCALE: NONE DRAWN: NONE
MASTER SPECIFICATION DETAIL	ASD-19



CAPSTONE PROJECT SERVICES, PLC
ARCHITECTURAL & CONSTRUCTION SERVICES
OFFICE LOCATIONS: RANOCHE, VA & FT. MYERS, FL

A REMODEL FOR:
KROGER GA-429
730 NORTH MAIN STREET
CEDARTOWN, GA

PROJECT NO: CPS2019-080.4
DATE: 8-12-2019
CONSTRUCTION SET
KROGER STANDARD DETAILS

REVISIONS	DATE	DESCRIPTION

PROJECT NO: CPS2019-080.4
CAD DWG FILE: CPS2019-080.4-A5.1
DRAWN BY: JMH
CHK'D BY: JMH/LEN

A5.1