

NEW O'REILLY AUTO PARTS STORE ASHFORD, ALABAMA (AHF)

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

00 01 01	Project Title Page
00 01 05	Certification Page (Revised 09/01/17)
00 01 10	Table of Contents (Revised 04/01/18)
00 01 15	List of Drawings (Revised 04/01/18)

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

00 31 00	Information Available to Bidders (Revised 05/17/12)
00 90 00	Project Forms (Revised 06/02/16)

SPECIFICATIONS

DIVISION 1 – GENERAL REQUIREMENTS

01 11 00	Summary of Work (Revised 06/02/16)
01 20 00	Project Procedures (Revised 12/30/16)
01 33 00	Submittals and Substitutions (Revised 12/30/16)
01 45 16	Quality Control Procedures (Revised 11/20/12)
01 51 00	Temporary Facilities (Revised 12/30/16)

DIVISION 2 – EXISTING CONDITIONS

02 01 00	Site Preparation
02 21 00	As-Built Site Survey
02 41 00	Demolition (Revised 08/10/12)
02 60 00	Hazardous Materials Abatement

DIVISION 3 – CONCRETE

03 30 00	Cast-In-Place Concrete (Revised 04/01/18)
03 35 43	Polished Concrete Finishing (Revised 06/02/16)

DIVISION 4 – MASONRY

04 20 00	Unit Masonry (Revised 09/01/17)
----------	---------------------------------

DIVISION 5 – METALS

05 40 00	Cold-Formed Metal Framing (Revised 06/28/13)
05 50 00	Metal Fabrications (Revised 08/10/12)

DIVISION 6 – WOOD AND PLASTICS

06 10 00	Rough Carpentry (Revised 05/23/13)
----------	------------------------------------

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

07 19 00	Water Repellents (Revised 01/31/11)
07 21 00	Building Insulation (Revised 06/02/16)
07 24 00	Exterior Insulation and Finish Systems (Revised 04/01/18)
07 27 26	Fluid Applied Weather Barriers
07 60 00	Flashing and Sheet Metal (Revised 06/14/12)
07 92 00	Joint Sealants (Revised 01/31/11)

DIVISION 8 – DOORS AND WINDOWS

08 11 19	Steel Doors and Frames (Revised 09/01/17)
08 14 16	Flush Wood Doors (Revised 01/31/11)
08 36 13	Sectional Overhead Doors (Revised 09/01/17)

- 08 41 13 Aluminum Entrances and Storefronts (Revised 09/01/17)
- 08 71 00 Door Hardware (Revised 06/02/16)
- 08 80 00 Glazing (Revised 09/01/17)

DIVISION 9 – FINISHES

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 11/20/12)
- 09 90 00 Painting (Revised 06/02/16)

DIVISION 10 – SPECIALTIES

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 12/30/16)

DIVISION 13 – SPECIAL CONSTRUCTION

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

DIVISION 20, 21, 22, 23 and 25 – MECHANICAL

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 81 26 Condensing Units & Evaporator Coils (Revised 01/31/11)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

DIVISION 26 – ELECTRICAL

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

DIVISION 31 - EARTHWORK

- 31 00 00 Earthwork (Revised 06/28/13)

DIVISION 32 - EXTERIOR IMPROVEMENTS

- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 05/23/13)
- 32 31 32 Composite Fences and Gates (Revised 04/01/18)
- 32 90 00 Landscaping (Revised 09/06/12)

END OF DOCUMENT

SECTION 00 01 15

**LIST OF DRAWINGS
ASHFORD, ALABAMA (AHF)**

1. T1.1 COVER SHEET
2. T1.2 SCOPE OF WORK SCHEDULE

3. G1.1 CODE SUMMARY PLAN

4. SV1 SITE SURVEY (FOR REFERENCE ONLY)
5. D1.1 SITE DEMOLITION PLAN
6. C1.1 SITE GRADING PLAN
7. C2.1 SITE DEVELOPMENT PLAN
8. C2.2 SITE DEVELOPMENT DETAILS
9. C2.3 SITE DEVELOPMENT DETAILS

10. L1.1 LANDSCAPE PLAN
11. L1.2 LANDSCAPE DETAILS

12. S1.1 STRUCTURAL NOTES
13. S1.2 SITE SIGNAGE DETAILS
14. S2 FOUNDATION PLAN
15. S3.1 FOUNDATION DETAILS
16. S3.2 FOUNDATION DETAILS
17. S4 FRAMING DETAILS
18. S5 FRAMING DETAILS

19. A1.1 FLOOR PLAN
20. A1.2 INTERIOR FINISH PLAN
21. A2.1 EXTERIOR ELEVATIONS
22. A3.1 WALL SECTIONS
23. A3.2 WALL SECTIONS
24. A3.3 WALL SECTIONS
25. A4.1 INTERIOR ELEVATIONS
26. A4.2 INTERIOR SECTIONS & DETAILS
27. A5.1 DOOR SCHEDULE
28. A5.2 WINDOW SCHEDULE
29. A6.1 EXTERIOR DETAILS

30. US1 UTILITIES SITE PLAN
31. SP1 SITE LIGHTING PHOTOMETRICS
32. SP2 SITE LIGHTING DETAILS
33. SP3 SITE LIGHTING DETAILS

34. ME1 SEISMIC DETAILS

35. P1 PLUMBING PLAN
36. P2 PLUMBING DETAILS

37. M1 HVAC PLAN
38. M2 HVAC SCHEDULES
39. M3 HVAC DETAILS

- 40. E1 LIGHTING PLAN
- 41. E2 POWER PLAN
- 42. E3 ELECTRICAL SCHEDULES
- 43. E4 ELECTRICAL NOTES

- 44. EM1.0 GRIDPOINT EMS
- 45. EM1.1 GRIDPOINT EMS
- 46. EM1.2 GRIDPOINT EMS

- 47. SG1.1 SITE SIGNAGE PLAN
- 48. SG1.2 SITE SIGNAGE DETAILS
- 49. SG2.1 BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT