

# NEW O'REILLY AUTO PARTS STORE OCALA, FLORIDA (OF7-XXX)

## TABLE OF CONTENTS

### INTRODUCTORY INFORMATION

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 04/03/20)
- 00 01 10 Table of Contents (Revised 04/03/20)
- 00 01 15 List of Drawings (Revised 04/03/20)

### BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

- 00 31 00 Information Available to Bidders (Revised 04/03/20)
- 00 90 00 Project Forms (Revised 04/25/19)

### SPECIFICATIONS

#### DIVISION 1 – GENERAL REQUIREMENTS

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 04/25/19)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

#### DIVISION 2 – EXISTING CONDITIONS

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey

#### DIVISION 3 – CONCRETE

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

#### DIVISION 4 – MASONRY

#### DIVISION 5 – METALS

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)

#### DIVISION 6 – WOOD AND PLASTICS

- 06 10 00 Rough Carpentry (Revised 05/23/13)

#### DIVISION 7 – THERMAL AND MOISTURE PROTECTION

- 07 21 00 Building Insulation (Revised 04/25/19)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (07/31/19)

#### DIVISION 8 – DOORS AND WINDOWS

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 04/25/19)
- 08 44 12 Glazed Aluminum Curtain Walls (Revised 07/31/19)
- 08 71 00 Door Hardware (Revised 07/31/19)
- 08 80 00 Glazing (Revised 12/31/18)

**DIVISION 9 – FINISHES**

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 05/31/19)
- 09 90 00 Painting (Revised 06/02/16)

**DIVISION 10 – SPECIALTIES**

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 04/25/19)

**DIVISION 13 – SPECIAL CONSTRUCTION**

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

**DIVISION 20, 21, 22, 23 and 25 – MECHANICAL**

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

**DIVISION 26 – ELECTRICAL**

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

**DIVISION 31 - EARTHWORK**

- 31 00 00 Earthwork (Revised 12/31/18)
- 31 31 16 Termite Control

**DIVISION 32 - EXTERIOR IMPROVEMENTS**

**DIVISION 33 – UTILITIES**

END OF DOCUMENT

SECTION 00 01 15

**LIST OF DRAWINGS  
OCALA, FLORIDA (OF7-XXX)**

1. T1.1 COVER SHEET
2. T1.2 SCOPE OF WORK SCHEDULE
  
3. G1.1 CODE SUMMARY PLAN
  
4. S1.1 STRUCTURAL NOTES
5. S1.2 SIGN FOUNDATION DETAILS
6. S2 FOUNDATION PLAN
7. S3.1 FOUNDATION DETAILS
8. S3.2 FOUNDATION DETAILS
9. S4 FRAMING DETAILS
  
10. A1.1 FLOOR PLAN
11. A1.2 INTERIOR FINISH PLAN
12. A2.1 EXTERIOR ELEVATIONS
13. A3.1 WALL SECTIONS
14. A3.2 WALL SECTIONS
15. A3.3 WALL SECTIONS
16. A4.1 INTERIOR ELEVATIONS
17. A4.2 INTERIOR SECTIONS & DETAILS
18. A5.1 DOOR SCHEDULE
19. A5.2 WINDOW SCHEDULE
20. A6.1 EXTERIOR DETAILS
  
21. US1 UTILITIES SITE PLAN
22. SP1 SITE LIGHTING PHOTOMETRICS
23. SP2 SITE LIGHTING DETAILS
24. SP3 SITE LIGHTING DETAILS
  
25. ME1 SEISMIC DETAILS
  
26. P1 PLUMBING PLAN
27. P2 PLUMBING DETAILS
  
28. M1 HVAC PLAN
29. M2 HVAC SCHEDULES
30. M3 HVAC DETAILS
31. M4 HVAC WIND LOAD DETAILS
  
32. E1 LIGHTING PLAN
33. E2 POWER PLAN
34. E3 ELECTRICAL SCHEDULES
35. E4 ELECTRICAL NOTES
  
36. EM1.0 GRIDPOINT EMS
37. EM1.1 GRIDPOINT EMS
38. EM1.2 GRIDPOINT EMS
  
39. SG1.1 SITE SIGNAGE PLAN

- 40. SG1.2 SITE SIGNAGE DETAILS
- 41. SG2.1 BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT