



ROOM FINISH SCHEDULE											
ROOM #	ROOM NAME	FLOOR		CEILING			WALLS		MILLWORK		COMMENTS
		MATERIAL	HALL BASE	MATERIAL	FINISH	CROWN MOULD	FINISH	CABINET	TOP		
100	LOBBY	LVT-1	7" HD	ACT-1 PTD. GYP.	PTD. GYP.	GM-1	P-1P-2	-----	GRANITE	CROWN MOULD PERIMETER WALLS AND TRAY CEILING	
101	OFFICE	CPT-1	RB-2	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
102	CHECK-OUT	LVT-1	RB-1	ACT-1	-----	-----	P-1	PL-1	PL-2		
103	NURSES STATION	LVT-1	RB-1	ACT-1	-----	-----	P-1	PL-1	PL-2		
104	X-RAY	LVT-1	RB-1	ACT-1	-----	-----	P-1	PL-1	PL-2		
105	UNISEX RESTROOM	VGT-1	RB-3	ACT-1	-----	-----	P-1	-----	-----		
106	UNISEX RESTROOM	VGT-1	RB-3	ACT-1	-----	-----	P-1	-----	-----		
107	BREAK ROOM	VGT-1	RB-3	GYP. BD. PTD. GYP.	PTD. GYP.	-----	P-1	PL-1	PL-2		
108	EXAM	VGT-1	RB-3	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
109	EXAM	VGT-1	RB-3	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
110	EXAM	VGT-1	RB-3	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
111	EXAM	VGT-1	RB-3	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
112	PROCEDURE	VGT-1	RB-3	ACT-1	-----	-----	P-1P-2	PL-1	PL-2		
113	DR. OFFICE	CPT-1	RB-2	ACT-1	-----	-----	P-1	PL-1	PL-2		
114	UTILITY	VGT-1	RB-3	ACT-1	-----	-----	P-1	-----	-----	2 WALLS 18" DEEP SHELVING	

- ROOM FINISH NOTES**
- REFER TO INTERIOR SCHEDULES FOR ADDITIONAL FINISH MATERIALS.
 - VERIFY COLORS, LOCATIONS AND MATERIALS W/ OWNER PRIOR TO ORDERING MATERIALS.
 - ALL OUTLETS & COVER PLATES TO BE COLOR: "WHITE"
 - 6 G. TO PROVIDE THE OWNER W/ THREE (3) CARTONS OF VGT TILES AND ONE (1) CARTON OF CEILING TILES AT END OF PROJECT.
 - DO NOT INSTALL FLOORING UNDER CASEWORK WHICH EXTENDS TO FLOOR (TYP. ALL LOCATIONS)
 - ALL INTERIOR FINISHES TO BE PRESENTED TO MR. GEORGE MILLER FOR FINAL APPROVAL PRIOR TO INSTALLATION.




2 CPT to LVT Transition
Scale: NTS



3 Metal Threshold
Scale: NTS

FLOOR FINISH LEGEND		
PATTERN	KEYNOTE	DESCRIPTION
[Carpet Pattern]	CPT-1	CARPET GLUE DOWN
[LVT Pattern]	LVT-1	6 x 48 LUXURY VINYL TILE
[VGT Pattern]	VGT-1	12x12 VINYL COMPOSITION TILE




1 Floor Finish Plan
Scale: 1/4"=1'-0"

Order Plans



ARCHITECTURE
ENGINEERING
3680 Pleasant Hill Road
Suite 200
Duluth, Georgia 30096
p 770.622.9858
f 770.622.9535
www.hillfoleyrossi.com



Suite 101 - Village Podiatry Centers
Sugar Hill Professional Park.
4749 Nelson Brogdon Blvd., Bldg. 300 Suite 101
Sugar Hill, GA, 30518
Owner: DR. CLIFF JOHNSON
Phone: 678-643-1742

ISSUED FOR CONSTRUCTION

ISSUED / REVISIONS:

DATE	DESCRIPTION:

FLOOR FINISH PLAN
ROOM FINISH SCHEDULE

A102

HFR 20-164.00