

# NEW O'REILLY AUTO PARTS STORE VARNELL, GA (VNL)

## TABLE OF CONTENTS

### **INTRODUCTORY INFORMATION**

- 00 01 01 Project Title Page
- 00 01 05 Certification Page (Revised 09/01/17)
- 00 01 10 Table of Contents (Revised 12/21/19)
- 00 01 15 List of Drawings (Revised 07/10/18)

### **BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT**

- 00 31 00 Information Available to Bidders (Revised 04/25/19)
- 00 90 00 Project Forms (Revised 04/25/19)

### **SPECIFICATIONS**

#### **DIVISION 1 – GENERAL REQUIREMENTS**

- 01 11 00 Summary of Work (Revised 06/02/16)
- 01 20 00 Project Procedures (Revised 12/30/16)
- 01 33 00 Submittals and Substitutions (Revised 12/30/16)
- 01 45 16 Quality Control Procedures (Revised 04/25/19)
- 01 51 00 Temporary Facilities (Revised 12/30/16)

#### **DIVISION 2 – EXISTING CONDITIONS**

- 02 01 00 Site Preparation
- 02 21 00 As-Built Site Survey
- 02 41 00 Demolition (Revised 08/10/12)
- 02 60 00 Hazardous Materials Abatement

#### **DIVISION 3 – CONCRETE**

- 03 30 00 Cast-In-Place Concrete (Revised 04/01/18)
- 03 35 43 Polished Concrete Finishing (Revised 06/02/16)

#### **DIVISION 5 – METALS**

- 05 40 00 Cold-Formed Metal Framing (Revised 06/28/13)
- 05 50 00 Metal Fabrications (Revised 08/10/12)

#### **DIVISION 6 – WOOD AND PLASTICS**

- 06 10 00 Rough Carpentry (Revised 05/23/13)

#### **DIVISION 7 – THERMAL AND MOISTURE PROTECTION**

- 07 19 00 Water Repellents (Revised 04/25/19)
- 07 21 00 Building Insulation (Revised 04/25/19)
- 07 60 00 Flashing and Sheet Metal (Revised 06/14/12)
- 07 72 00 Roof Accessories (07/31/19)
- 07 84 00 Firestopping (Revised 06/28/13)
- 07 92 00 Joint Sealants (Revised 01/31/11)

#### **DIVISION 8 – DOORS AND WINDOWS**

- 08 11 19 Steel Doors and Frames (Revised 09/01/17)
- 08 14 16 Flush Wood Doors (Revised 01/31/11)
- 08 36 13 Sectional Overhead Doors (Revised 04/25/19)
- 08 41 13 Aluminum Entrances and Storefronts (Revised 07/31/19)
- 08 71 00 Door Hardware (Revised 07/31/19)
- 08 80 00 Glazing (Revised 12/31/18)

**DIVISION 9 – FINISHES**

- 09 21 16 Gypsum Board Assemblies (Revised 05/23/13)
- 09 51 00 Acoustical Tile Ceilings (Revised 06/07/12)
- 09 65 13 Resilient Base and Accessories (Revised 08/20/13)
- 09 77 00 Sanitary Wall and Ceiling Panels (Revised 05/31/19)
- 09 90 00 Painting (Revised 12/21/19)

**DIVISION 10 – SPECIALTIES**

- 10 28 13 Toilet Accessories (Revised 06/02/16)
- 10 80 00 Miscellaneous Specialties (Revised 04/25/19)

**DIVISION 13 – SPECIAL CONSTRUCTION**

- 13 34 19 Pre-Engineered Metal Building System Erection (Revised 05/23/13)

**DIVISION 20, 22, 23 and 25 – MECHANICAL**

- 20 01 00 General Provisions (Revised 06/11/12)
- 20 02 00 Contract Closeout & Commissioning (Revised 03/12/08)
- 20 03 00 Materials and Methods (Revised 01/31/11)
- 20 04 00 Testing Piping Systems (Revised 06/11/12)
- 20 05 00 Valves (Revised 05/01/09)
- 20 06 00 Mechanical Identification (Revised 06/15/12)
- 22 00 00 Plumbing (Revised 09/01/17)
- 22 07 19 Piping Insulation (Revised 06/02/16)
- 22 40 00 Plumbing Fixtures (Revised 07/09/12)
- 23 05 93 Testing, Adjusting & Balancing of HVAC Systems (Revised 07/11/12)
- 23 11 00 Gas Piping Systems (Revised 07/16/12)
- 23 23 00 Refrigerant Piping (Revised 07/09/12)
- 23 30 00 Air Distribution (Revised 06/02/16)
- 23 54 16 Furnaces (Revised 04/30/09)
- 23 55 00 Fuel Fired Heaters (Revised 07/11/12)
- 23 74 00 Rooftop Heating/Cooling Units (Revised 06/02/16)
- 25 00 00 Controls and Instrumentation (Revised 06/14/12)

**DIVISION 26 – ELECTRICAL**

- 26 00 10 Basic Electrical Requirements (Revised 07/20/12)
- 26 00 20 Contract Closeout and Commissioning (Revised 07/11/12)
- 26 05 19 Wires and Cables (Revised 07/20/12)
- 26 05 26 Secondary Grounding (Revised 06/02/16)
- 26 05 33 Raceways (Revised 06/11/12)
- 26 05 34 Boxes (Revised 07/20/12)
- 26 05 53 Electrical Identification (Revised 07/16/12)
- 26 24 00 Electrical Equipment (Revised 06/13/12)
- 26 27 26 Wiring Devices (Revised 07/20/12)
- 26 29 00 Motor Control (Revised 09/06/12)
- 26 50 00 Lighting (Revised 06/13/12)

**DIVISION 31 - EARTHWORK**

- 31 00 00 Earthwork (Revised 12/31/18)
- 31 31 16 Termite Control

**DIVISION 32 - EXTERIOR IMPROVEMENTS**

- 32 13 13 Portland Cement Concrete Paving (Revised 05/23/13)
- 32 30 00 Site Improvements (Revised 04/25/19)
- 32 31 32 Composite Fences and Gates (Revised 07/31/19)
- 32 80 00 Irrigation Systems (Revised 09/01/17)
- 32 90 00 Landscaping (Revised 07/31/19)

**DIVISION 33 – UTILITIES**

33 00 00 Site Piping (Revised 06/02/16)

33 40 00 Storm Drainage System (Revised 05/23/13)

33 50 00 Gas Distribution System (Revised 07/16/12)

END OF DOCUMENT

SECTION 00 01 15

**LIST OF DRAWINGS  
VARNELL, GA (VNL)**

1.	T1.1	COVER SHEET
2.	T1.2	SCOPE OF WORK SCHEDULE
3.	G1.1	CODE SUMMARY PLAN
4.	SV1	SITE SURVEY (FOR REFERENCE ONLY)
5.	D1.1	SITE DEMOLITION PLAN
6.	C1.1	SITE GRADING PLAN
7.	C1.2	STORM WATER DETAILS
8.	C1.3	DOT PLAN
9.	C1.4	INITIAL SEDIMENT & EROSION CONTROL PLAN
10.	C1.5	INTERMEDIATE SIDIMENT & EROSION CONTROL PLAN
11.	C1.6	FINAL SEDIMENT & EROSION CONTROL PLAN
12.	C1.7	VEGETATIVE SCHEDULE PLAN
13.	C1.8	EROSION GENERAL NOTES
14.	C1.9	EROSION GENERAL NOTES
15.	C1.10	EROSION CHECKLIST
16.	C2.1	SITE DEVELOPMENT PLAN
17.	C2.2	SITE DEVELOPMENT DETAILS
18.	C2.3	SITE DEVELOPMENT DETAILS
19.	L1.1	LANDSCAPE PLAN
20.	L1.2	LANDSCAPE DETAILS
21.	L2.1	LANDSCAPE IRRIGATION PLAN
22.	S1.1	STRUCTURAL NOTES
23.	S1.2	SIGN FOUNDATION DETAILS
24.	S2	FOUNDATION PLAN
25.	S3.1	FOUNDATION DETAILS
26.	S3.2	FOUNDATION DETAILS
27.	S4	FRAMING DETAILS
28.	A1.1	FLOOR PLAN
29.	A1.2	INTERIOR FINISH PLAN
30.	A2.1	EXTERIOR ELEVATIONS
31.	A3.1	WALL SECTIONS
32.	A3.2	WALL SECTIONS
33.	A4.1	INTERIOR ELEVATIONS
34.	A4.2	INTERIOR SECTIONS & DETAILS
35.	A5.1	DOOR SCHEDULE
36.	A5.2	WINDOW SCHEDULE
37.	US1	UTILITIES SITE PLAN
38.	SP1	SITE LIGHTING PHOTOMETRICS
39.	SP2	SITE LIGHTING DETAILS
40.	SP3	SITE LIGHTING DETAILS
41.	ME1	SEISMIC DETAILS

42. P1	PLUMBING PLAN
43. P2	PLUMBING DETAILS
44. M1	HVAC PLAN
45. M2	HVAC SCHEDULES
46. M3	HVAC DETAILS
47. E1	LIGHTING PLAN
48. E2	POWER PLAN
49. E3	ELECTRICAL SCHEDULES
50. E4	ELECTRICAL NOTES
51. EM1.0	GRIDPOINT EMS
52. EM1.1	GRIDPOINT EMS
53. EM1.2	GRIDPOINT EMS
54. SG1.1	SITE SIGNAGE PLAN
55. SG1.2	SITE SIGNAGE DETAILS
56. SG2.1	BUILDING EXTERIOR SIGNAGE

END OF DOCUMENT