NOTES

1. REMOVE ALL PAVEMENT MARKINGS (PAINTED AND THERMOPLASTIC) BETWEEN LIMITS OF CONSTRUCTION BY MICRO-MILLING, TYP.
2. SEE REFERENCE DRAWINGS:
   GEORGIA PORTS AUTHORITY
   CONTAINER BERTH EIGHT
   DRAINAGE SYSTEM AND PAVING
3. DEMOLISH FENCE. CUT AND GRIND POSTS FLUSH WITH TOP OF EXISTING PVMT. FILL ABANDONED PORTION OF POST WITH CONCRETE (RODDED).
4. OWNER WILL CONTINUE TO OPERATE THE C-8 EMPTY STACK THROUGHOUT THE DURATION OF THE PROJECT, UPON FILL TIME TO RESTRIPE AREA 1 AND AREA 2 AS APPROPRIATE.
5. TICO WILL CONTINUE TO OPERATE THEIR PARKING LOT THROUGHOUT THE DURATION OF THE PROJECT.
6. OWNER WILL CONTINUE TO OPERATE STACKS 23 AND 24 THROUGHOUT THE DURATION OF THE PROJECT.



KEY PLAN

N

30' 0' 30' 60'

SCALE: 1"=30'

ISSUED FOR BID
2021/02/03
NOT TO BE USED FOR CONSTRUCTION

DRAWING SCALES SHOWN BASED ON 22"x34" DRAWING

Order Plans @ WWW.LDILine.com

GEORGIA PORTS

Mark	Description	Date	Appr.
0	ISSUE FOR BID	02/03/2021	JHP

GEORGIA PORTS AUTHORITY
GCT CAPACITY IMPROVEMENTS - PHASE 2

DEMOLITION PLAN

moffatt & nichol
2 EAST BRYAN ST., STE 501
SAVANNAH, GA 31401
912-231-0044

Designed by: JHP
Dwn by: JDL
Ckd by:
Reviewed by:
Submitted by: MOFFATT & NICHOL
Date:
Rev. 0
M&N Project No. 5531-264B
GPA Project No.: 1910-1011C
Drawing Scale: AS NOTED
Plot scale: 1:1 (D SHEET)

SEAL

Sheet Reference No.
CD107
INDEX: OF

File: Q:\SV\5531-264 2020 Capacity Improvements\600 CADD_Active_Phase2_2020 Peak_Civil\5531264-CD107 ; Plotted: 2/2/2021 5:28 PM by LEE, JAZMYN ; Saved: 1/21/2021 10:27 AM by JDLEE