



Order Plans @

- NOTES:**
- 1 RIP-RAP SHALL HAVE A MINIMUM THICKNESS OF 18" PLACED OVER MIRAFI FILTERWEAVE FW300 (TURNED UP ON ALL SIDES). TOP OF PLACED RIP-RAP SHALL BE AT FINISHED GRADES OF CHANNEL SIDE SLOPES AND BOTTOM.
 - 2 CONTRACTOR SHALL STAGE THE WORK SUCH THAT 50 CFS OF STORM WATER RUN-OFF CAN BE ACCOMMODATED THROUGH THE PROJECT WITHIN AN OPEN CHANNEL AND/OR CLOSED CONDUIT SYSTEM. STAND-BY PUMPS MAY BE REQUIRED. DAMAGE DUE TO FLOODING WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.
 - 3 REMOVE EXISTING GRAVEL DRIVE AND DRIVEWAY FILL BETWEEN THE LIMITS INDICATED. RE-ESTABLISH ORIGINAL TOPOGRAPHIC GRADES (VARYING BETWEEN 10.3 AND 11.0).
 - 4 (OMITTED)
 - 5 (OMITTED)
 - 6 EXCLUDING EXCAVATIONS SOUTH OF THE GRAVEL DRIVE, THE CONTRACTOR SHALL NOTIFY THE OWNER'S REPRESENTATIVE IMMEDIATELY UPON ENCOUNTERING GROUND WATER WITHIN THE LIMITS INDICATED. IF ENCOUNTERED, THE CONTRACTOR SHALL SUSPEND WORK WITHIN THE DESIGNATED AREA. THE OWNER, (BY SEPARATE CONTRACT) WILL TEST THE GROUND WATER AND IF REQUIRED, WILL DEVELOP PLANS AND SPECIFICATIONS TO ABATE GROUND WATER ISSUES.

MATCHLINE - SEE DWG C-2302

CALL BEFORE YOU DIG - 1-800-282-7411



TSM	Y	Y	Y	Y	Y	BY	APVD					
ISSUED FOR RECORD							DR	M.E. LEGGETT	CHK	J.H. PICOTT	J.H. PICOTT	T.S. MCINTYRE
AMENDMENT No. 1 - ISSUED FOR CONSTRUCTION							DATE	5/07/10	NO.	4	DSGN	J.H. PICOTT
ADDENDUM No. 2							DATE	12/08/09	NO.	3	ISSUED FOR RECORD	J.H. PICOTT
ADDENDUM No. 1							DATE	11/02/09	NO.	2	AMENDMENT No. 1 - ISSUED FOR CONSTRUCTION	J.H. PICOTT
ISSUED FOR BIDS							DATE	10/30/09	NO.	1	ADDENDUM No. 2	J.H. PICOTT
ISSUED FOR BIDS							DATE	10/19/09	NO.	0	ADDENDUM No. 1	J.H. PICOTT

CH2MHILL

GRADING PLAN



CONTAINER BERTH EIGHT
DRAINAGE SYSTEM AND PAVING
GARDEN CITY TERMINAL
SAVANNAH, GEORGIA

VERIFY SCALE
BAR IS ONE INCH ON ORIGINAL DRAWING

DATE	19-OCT-2009
CH2M PROJ No.	19242W
GPA PROJ No.	0103-0072W
DWG	GCT-C-2303
SHEET	of